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PART 1: BIDDING REQUIREMENTS
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INVITATION TO BID
Lambert Park Auditorium Roof Project

The City of El Monte invites prospective Bidders to submit Bids to: (1) remove the
entire existing built-up roof system, approximately 7,000 square feet, at the Lambert Park
Auditorium Facility; and (2) install a new modified bitumen roof system consisting of a
Styrene-butadiene-styrene (SBS) cap sheet and white acrylic coating that is fire-retardant
and California Title 24 Energy Code compliant (20-year warranty).
Sealed Bids shall be filed with the Office of the City Clerk located at El Monte City
Hall – East, 11333 Valley Boulevard, El Monte, CA 91731 until June 16, 2022 at 3:00 p.m.
(the “Bidding Deadline”), at which time and place they will be publicly opened and read
aloud.
Obtaining Bid Solicitation Documents: Bid Solicitation Documents may be
obtained from the El Monte Public Works Department located at 3990 Drive, El Monte,
CA 91731 during regular business hours. Bid Solicitation Documents are also available
on the City’s internet website at: https://www.ci.el-monte.ca.us/524/Requests-NoticesRFP-RFQ-NIB.
Questions: Questions must be submitted in writing and sent to Frank Drevdahl,
Public Works Management Analyst, at fdrevdahl@elmonteca.gov. The cutoff date for
submittal of questions is June 8, 2022 by 4:00 p.m. Pacific Standard Time.
Submission of Proposals: All proposals must be submitted no later than the
Bidding Deadline. The Bidder is wholly responsible to ensure its Bid is submitted on the
date and at the time and place designated for the opening of Bids. Any Bid received after
the Bidding Deadline shall not be considered. Any Bid may be withdrawn prior to the
Bidding Deadline. Each Bid must conform and be responsive to this notice and shall be
made on the official proposal forms furnished with the Bid Solicitation Documents.
Bid Security: Each proposal must be accompanied by a Bid Security in the form
of a cashier’s check, certified check, or Bid bond executed on the prescribed form, in an
amount not less than ten percent (10%) of the total Bid price payable to the City of El
Monte. Bidders are hereby notified that in accordance with the provisions of Public
Contract Code Section 22300, securities may be substituted for any monies which the
City may withhold pursuant to the terms of this Contract to ensure performance.
Contractor Registration: All Bidders and listed subcontractors must have
registered with the California State Department of Industrial Relations pursuant to Labor
Code Section 1725.5 prior to submitting a Bid. Furthermore, a Contractor and all
subcontractors must be registered pursuant to Labor Code Section 1725.5 before
entering into a contract to work on a public project.
City’s Right to Postpone Opening of Bids: The City reserves the right to
postpone the date and time for the opening of Bids at any time prior to the date and time
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initially announced in this Invitation to Bid in accordance with applicable law.
Award: The award shall be made to the lowest responsible and responsive Bidder
whose proposal complies with the specified requirements. The award of the Contract will
be made by the City Council of the City of El Monte, and the Contractor shall execute the
Contract within ten (10) days after it has received the Contract from the City. The City
reserves the right to waive any irregularity in the proposals. No Bid may be withdrawn for
a period of sixty (60) days after the opening of Bids. The foregoing notwithstanding, the
award of any contract shall be subject to approval by the City Council at a duly noticed
City Council meeting.
Rejection of Bids: The City reserves the right to reject any and all Bids. The City
further reserves the right to waive immaterial irregularities in any Bid. Any Bid not
conforming to the intent and purpose of the Bid Solicitation Documents may be rejected.
The City reserves the right to make all awards in the best interest of the City.
Disqualification of Bidder: If there is a reason to believe that collusion exists
among any Bidders, none of the Bids of the participants in such collusion will be
considered and the City may likewise elect to reject all Bids received.
Wage Rates: Bidders are hereby notified that the California Department of
Industrial Relations has determined the general prevailing rate of wages for each craft,
classification, or type of worker needed to execute the work. It shall be mandatory for the
Contractor and any subcontractor under it to pay not less than the said specified rates to
laborers and workmen employed by them in the execution of the Contract. The
Contractor’s duty to pay State prevailing wages can be found under Labor Code Section
1770 et seq., Labor Code Sections 1775 and 1777.7 outline the penalties for failure to
pay prevailing wages and employ apprentices including forfeitures and debarment.
Bonds: The successful Bidder will be required to furnish a payment bond in an
amount equal to one hundred percent (100%) of the Contract price, and a faithful
performance bond in an amount equal to one hundred percent (100%) of the Contract
price.
SBE/DBE Participation: The City encourages the use of services provided by
small business enterprises (SBEs) and disadvantaged business enterprises (DBEs)
whenever possible.

[End of Invitation to Bid]
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INSTRUCTIONS TO BIDDERS
Each Bid shall be in accordance with the Bid Solicitation Documents.
1.

Local Conditions

The Bidder shall examine carefully the site of the work contemplated and
the Bid Solicitation Documents. The submission of a proposal shall be conclusive
evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality and quantities of work to be performed and the
materials to be furnished, and as to the requirements of the Bid Solicitation Documents.
(a)

The records of any investigations conducted by the City or the Bidder are
not a part of the Contract and are made available for inspection solely for the convenience
of the Bidder or Contractor. It is expressly understood and agreed by Bidder or Contractor
that neither the City assumes any responsibility whatsoever with respect to the sufficiency
or accuracy of the investigations thus made, the records thereof, or of the interpretation
set forth therein or made by the City in its use thereof and there is no representation,
warranty or guarantee, either express or implied, that the conditions indicated by such
investigations or records thereof are correct or representative of those existing throughout
such areas or any part thereof, or that unanticipated developments may not occur or that
materials other than, or in proportions different from, those indicated may not be
encountered.
(b)

(c)
The availability or use of information described elsewhere in the Bid
Documents shall not be construed in any way as a waiver of the provisions of this section
and a Bidder or Contractor is cautioned to make such an investigation and examination
as it deems necessary to satisfy itself as to conditions to be encountered in the
performance of the work and, with respect to possible local material sources, the quality
and quantity of material available from such property and the type and extent of
processing that may be required in order to produce material conforming to the
requirements of the Specifications.
(d)
No information derived from such inspection of records of investigations or
compilations thereof made by the City, will in any way relieve the Bidder or Contractor
from any risk or from properly fulfilling the terms of the Contract.

Each Bidder shall inform itself of, and the Bidder awarded a Contract shall
comply with, federal, state and local laws, statutes, and ordinances relative to the
execution of the work. This requirement includes, but is not limited to, applicable
regulations concerning payment of prevailing wages, employment of labor, protection of
public and employee safety and health, the protection of natural resources, fire protection,
burning and non-burning requirements, permits, fees, and similar subjects.
(e)

2.

Form of Bid and Signature

(a)
Bids shall be submitted only on the forms attached hereto and shall be
enclosed in a sealed envelope and marked and addressed as hereinafter directed. The
Bidder shall state in figures the unit prices or the specific sums as the case may be, for
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which it proposes to supply the labor, materials, supplies or machinery, and perform the
work required by the Bid Proposal form. Bids will be deemed to include all applicable fees
and taxes including sales tax. If the Bid is made by an individual, it shall be signed by the
individual and the individual’s full name and address shall be given; if it is made by a
partnership, it shall be signed with the co-partnership name by a member of the
partnership, who shall also sign the member’s own name, and the name and address of
each member of such partnership shall be given; and, if it is made by a corporation, the
name of the corporation shall be given and it shall be signed by its duly authorized officer
or officers attested by the corporate seal, the name and titles of all officers of the
corporation shall be given, and the address of the corporation and the state in which
incorporated shall be stated.
(b)
Bids will be considered only from persons or entities who have obtained a
C-39 - Roofing Contractor license as required under applicable provisions of the
Contractor’s License Law (Cal. Bus. and Prof. Code Section 7000, et seq.) and rules and
regulations adopted pursuant thereto; and each Bidder shall insert its type of contractor’s
license, license number, and other requested information in the place provided in the Bid.
No oral, telephonic or facsimile Bid or modification of a Bid will be considered.
3.

Submittal of Bids

All Bids must be submitted not later than the time prescribed, at the place
and in the manner set forth in the Invitation to Bid. Bids must be made on the prescribed
Bid Forms. A complete Bid requires submission of all documents identified in subsection
(d) below. Each Bid must be submitted in a sealed envelope addressed to the City of El
Monte, Public Works Department c/o Office of the City Clerk not later than June 16, 2022
at 3:00 p.m. and designated as a Bid bearing the name of the Bidder and name of the
project. The Bidder is wholly responsible to see that its Bid is submitted at the time and
place named for the opening of Bids.
(a)

Bids shall include all addenda or clarifications issued during the bidding
period acknowledged by the Bidder’s signature thereon. Failure to so include or
acknowledge an addendum or clarification may result in the Bid being rejected as not
responsive.
(b)

Bids shall be opened at the time and place specified in the Invitation to Bid,
unless changed by addendum.
(c)

(d)

Bid documents to be submitted shall include the following:
(1)

Proposal Signature Sheet

(2)

Bid security (if a bid bond, to be accompanied by power of attorney,
both executed and notarized)

(3)

Non-Collusion Declaration

(4)

Experience Qualification Form
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4.

(5)

Completed Subcontractor List

(6)

Bidder's Checklist

Preparation of Bid

Blank spaces in the Bid shall be properly completed. The phraseology of the Bid must not
be changed, and no additions shall be made to the items mentioned therein. Unauthorized
conditions, limitations or provisions attached to a Bid will render it informal and may cause
its rejection. If erasures, interlineations or other changes appear on the form, each
erasure, interlineation or change must be initialed by the person signing the Bid.
Alternative Bids will not be considered unless specifically provided for in the Bid Schedule.
No Bid received after the time fixed or received at any place other than the place stated
in the Invitation to Bid will be considered. All Bids will be opened and read publicly.
Bidders, their representatives and other interested parties are invited to be present at the
opening. Where bonds are required, the Bidder shall name in its Bid the surety or sureties
who have agreed to furnish said bonds.
5.

Bid Security

(a)
All Bids shall be accompanied by a Bid Security. Such Bid Security shall
include cash, cashier’s or certified check made payable to the City or a Bid Bond executed
by an admitted surety insurer. The Bid Security must be enclosed in the same envelope
with the Bid. The amount of the Bid Security shall be not less than ten percent (10%) of
the total amount of the Bid.
(b)
The Attorney-in-Fact (resident agent) who executes the Bid Bond on behalf
of the surety company must attach a copy of its Power of Attorney as evidence of its
authority. A notary shall acknowledge the power as of the date of execution of the surety
bond which it covers.
(c)
Bid Bonds must be provided on the Bid Bond form furnished by the City.
The Bid Bond must be furnished by a company, acceptable to the City, that is authorized
and licensed by the Insurance Commissioner as an “admitted surety insurer” and that
maintains at least one office in California for conducting business.
6.

Interpretation of Bid Solicitation Documents

Any explanation desired by the Bidders regarding the meaning or interpretation of any of
the Bid Solicitation Documents must be submitted in writing at least five (5) calendar days
prior to the Bid opening. Requests for clarification received after the above noted deadline
may be answered at the discretion of City Staff. Any such explanations or interpretations
will be made in the form of Addenda to the documents and will be furnished to all Bidders
who shall submit all addenda with their Bids. Neither the City nor any representative of
the City is authorized to give oral explanations or interpretations of Bid Solicitation
Documents, and a submission of a Bid constitutes agreement by the Bidder that it has
placed no reliance on any such oral explanation or interpretation. However, the City may,
upon inquiry by Bidder, orally direct the Bidder’s attention to specific provisions of the Bid
Solicitation Documents which cover the subject of the inquiry.
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Requests for Clarifications must be made in writing and sent to Frank Drevdahl, Public
Works Management Analyst, at fdrevdahl@elmonteca.gov. The cutoff date for submittal
of questions is June 8, 2022 by 4:00 p.m. local time.
7.

Modification of Bids

A Bidder may modify its Bid by written communication provided such communication is
received by the City prior to the closing time for receipt of Bids. The written communication
should not reveal the Bid price but should state the addition or subtraction or other
modification so that the final prices or terms will not be known by the City until the sealed
Bid is opened.
8.

Withdrawals of Bids

Bids may be withdrawn without prejudice by written or facsimile requests received from
Bidder prior to the time for opening of Bids, and Bids so withdrawn will be returned to
Bidders unopened when reached in the process of opening Bids. No Bid may be
withdrawn after the hour affixed for opening Bids without rendering the accompanying
Bid Security subject to retention as liquidated damages in like manner as in the case of
failure to execute the Contract after award, as in the Bid Solicitation Documents herein
provided. Negligence on the part of the Bidder preparing its Bid shall not constitute a
right to withdraw the Bid subsequent to the opening of Proposals.
9.

Discrepancies

In the case of discrepancy between unit prices and totals, unit prices will prevail and the
City will recalculate the Bid total based on the unit prices and estimated quantities. In
case of discrepancy between words and figures, words will prevail.
10.

Servicing and Maintenance

Each Bidder must, if requested, furnish evidence that there is an efficient service
organization which regularly carries a stock of repair parts for the proposed equipment to
be furnished and installed in the work and that the organization is conveniently located
for prompt service.
11.

Disqualification of Bidders

(a)
More than one Bid from an individual, firm, partnership or corporation
under the same or different names will not be considered. Reasonable grounds for
believing that any individual, firm, partnership or corporation is interested in more than
one Bid for the work contemplated may cause the rejection of all Bids in which the
individual, firm, partnership or corporation is interested. If there is reason for believing
that collusion exists among the Bidders, any or all Bids may be rejected. Bids in which
the price is obviously unbalanced may be rejected.
(b)
All Bidders are put on notice that any collusive agreement fixing the prices
to be Bid so as to control or affect the awarding of this Contract is in violation of the
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competitive bidding requirements of the Public Contract Code and may render void any
Contract let under such circumstances.
12.

Opening & Award of Contract

Bids will be opened publicly and read aloud at the time and date established in the
invitation to Bidders. Bid Summaries may be made available to Bidders after the Bid Date.
(a)
The City reserves the right to accept or reject any and all Bids for a period
of sixty (60) days after the date of opening, and to waive any informality or irregularity in
any Bid. No Bid can be withdrawn during that period, except pursuant to Public Contract
Code Section 5100, et seq.
(b)
The City reserves the right to reject any or all Bids, including, without
limitation, the right to reject any non-conforming, non-responsive, unbalanced, or
conditional Bids.
(c)
Before a Bid is considered for award, the City may, in addition to the
Experience Qualifications form included in the Bid documents, require a Bidder to submit
a statement of facts and detail as to its business, technical organization and financial
resources and equipment available and to be used in performing the work. Additionally,
the City may require evidence that the Bidder has performed other work of comparable
magnitude and type. The City expressly reserves the right to reject any Bid if it determines
that the business and technical organization, equipment, financial and other resources or
other experience of the Bidder (including the Bidder’s Subcontractors) is not sufficiently
qualified for the work bid upon and, therefore, justifies such rejection.
(d)
The award of the Contract, if it is awarded, will be to the lowest responsive
responsible Bidder whose Bid complies with the requirements set forth herein.
(e)
The issuance by the City of a notice to the successful Bidder of the award
of the Contract (“Notice of Award”) shall be deemed the Award of Contract.
(f)
The foregoing notwithstanding, the award of any contract shall be subject
to approval by the City Council at a duly noticed City Council meeting.
13.

Bid Protests

The lack of prompt procedures to resolve disputes regarding the Bidding process
would impair the City's ability to carry out its purpose of constructing this project in a timely
manner. Therefore, to the maximum extent authorized by law and notwithstanding any
other procedures specified in documents referenced herein, all disputes and/or protests
regarding the Bidding process shall be subject to the following procedure. In submitting a
Bid to the City for this project, the Bidder agrees to comply with and to be bound by this
procedure. Any Bid protest must be submitted in writing to the Office of the City Clerk
located at El Monte City Hall – East, 11333 Valley Boulevard, El Monte, California 91731
by or before 5:00 p.m. on the fourth (4th) working day following the Bid opening.
(a)

Required contents of Bid protest:
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(1)

Name, address, fax and telephone number of the protester
and the name, address and telephone number of the person
representing the protesting party.

(2)

A complete and detailed statement of the factual and legal
basis for the protest. The protest should also explain in detail
the resulting prejudice that the protest will suffer.

(3)

Reference to the specific portion of the Contract Documents
which forms the basis for the protest.

(4)

True and correct
documentation.

(5)

Statement as to the form of relief requested.

(6)

All information establishing that the protester is eligible to
submit a protest.

(7)

All information establishing the timeliness of the protest.

copies

of

all

relevant

supporting

Written protests submitted via e-mail must be e-mailed to the City Clerk at
cityclerk@elmonteca.gov. Written protests must be in the physical possession of the City
Clerk by or before the deadline for submitting protests. Protests mailed with a postmark
that precedes the deadline, but which is not received until after the deadline shall be
deemed untimely and will not be considered. The delivery of written protests to any
person (including any other official, officer or employee of the City) other than the City
Clerk shall be deemed defective and such protest shall be deemed to have not been
delivered to the City. For purposes of this Instructions to Bidders, the term “working day”
means any day of the week excluding Saturday, Sunday or any federal holiday. The term
“City business day” is defined to mean those days of the week in which the City of El
Monte is open for business and excludes Saturday, Sunday, Friday and any Cityobserved holiday.
(b)
The party filing the protest must have actually submitted a Bid for the work.
A subcontractor of a party submitting a Bid for the work may not submit a Bid protest. A
Bidder may not rely on the Bid protest submitted by another Bidder but must timely pursue
its own protest.
(c)
The party filing the protest must concurrently transmit a copy of the initial
protest document and any attached documentation to all other parties with a direct
financial interest which may be adversely affected by the outcome of the protest. Such
parties shall include all other Bidders who appear to have a reasonable prospect of
receiving an award depending upon the outcome of the protest. The Bid protest must be
accompanied by a proof of service declaring under penalty of perjury that a copy of the
written protest was concurrently delivered to all such affected parties, including any
Bidder(s) against whom the protest is made.
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(d)
The protested Bidder will have until 5:00PM on the fourth (4 th) working day
after the deadline for submitting initial protests to submit a written response. The
responding Bidder shall transmit the response to the protesting Bidder concurrent with
delivery to the City in the manner prescribed for submitting initial protests, above.
(e)
The procedure and time limits set forth in this paragraph are mandatory and
are the Bidder's sole and exclusive remedy in the event of Bid protest. The Bidder's failure
to comply with these procedures shall constitute a waiver of any right to further pursue
the Bid protest, including filing a Government Code Claims Act claim or legal proceedings.
(f)
If the protest is timely and complies with all of the above procedural
requirements, the City’s Public Works Director or other designated City staff member, will
review the protest, any response from the protested Bidder, and all relevant information.
The City will provide a written response to the protestor. The decision of the City shall be
final. No public hearing will be held on the protest, except as required by law. Time being
of the essence, the City reserves the right to proceed with award of the Agreement and
commencement of the Services notwithstanding any pending protest or legal challenge.
If the City determines that a protest is frivolous, the protesting Bidder may be determined
to be nonresponsible and that Bidder may be determined to be ineligible for future contract
awards.
14.

Contract Bonds

(a)
The successful Bidder shall furnish both a Performance Bond and a
Payment Bond in the amount of one hundred percent (100%) of its Total Bid Price.
(b)
These Bonds shall be furnished in the forms enclosed following the Contract
and shall be satisfactory to the City and shall be obtained from a responsible corporate
surety (or sureties) acceptable to the City, which is admitted by the State of California to
act as surety upon bonds and undertakings and which maintains in this State at least one
office for the conduct of its business. The surety (or sureties) shall furnish reports as to
its financial condition from time to time as requested by the City. The premiums for said
Bonds shall be paid by the successful Bidder.
(c)
These Bonds shall be furnished by companies who are authorized and
licensed by the Insurance Commissioner as an “admitted surety insurer.” The surety shall
provide the City with the documentation required by Section 995.660 of the California
Code of Civil Procedure.
(d)
If any surety becomes unacceptable to the City or fails to furnish reports as
to its financial condition as requested by the City, the Contractor shall promptly furnish
such additional security as may be required from time to time to protect the interests of
the City and of persons supplying labor or materials in the prosecution of the work
contemplated by this Contract.
(e)
In the event of any conflict between the terms of the Contract and the terms
of the Bonds, the terms of the Contract shall control, and the Bonds shall be deemed to
be amended thereby. Without limiting the foregoing, the City shall be entitled to exercise
all rights granted to it by the Contract in the event of default, without control thereof by
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the surety, provided that the City gives the surety notice of such default at the time or
before the exercise of any such right by the City, and, regardless of the terms of said
Bonds, the exercise of any such right by the City shall in no manner affect the liability
of the surety under said Bonds.
15.

Substitution of Securities for Monies Withheld

Bidders are hereby notified that in accordance with the provisions of Public Contract Code
Section 22300, securities may be substituted for any monies which the City may withhold
pursuant to the terms of the Contract to insure performance.
16.

Execution of Contract

The successful Bidder will be notified in writing by the City of the award of the Contract
within sixty (60) days after opening of Bids. Accompanying the City’s Notice of Award will
be the Contract, in triplicate, which the successful Bidder will be required to execute and
return, together with the Performance and Payment Bonds, and the required certificates
and policies of insurance together with the required endorsements thereto for the
Contractor and the workers compensation certificate to the City within ten (10) days
following receipt of such Notice of Award. Failure to do so shall be just cause for
annulment of the award and for forfeiture of the Bid Security which shall be retained as
liquidated damages, and it is agreed that the bond sum is a fair estimate of the amount
of damages that the City will sustain by reason of such failure. The City will promptly
determine whether such Contract, Bonds and insurance are as required by the Contract
Documents, and upon such determination will forward a fully executed copy of the
Contract and a Notice to Proceed with the work to the successful Bidder. Signature by
both parties constitutes execution of the Contract. In the event of failure of the lowest
responsible Bidder to sign and return the Contract with acceptable Bonds and insurance
as prescribed herein, the City may award the Contract to the next lowest responsible
Bidder, and, in the event that Bidder fails to sign and return the Contract with acceptable
Bonds and insurance, the City may award the Contract to the then next lowest responsible
Bidder, etc.
17.

Return of Bid Securities

All Bid Securities will be held until the Contract has been finally executed, after which all
Bid Securities, other than any Securities which have been forfeited, will be returned to the
respective Bidders.
18.

Power of Attorney

The Attorney-in-Fact (resident agent) who executes the Performance Bond and Payment
Bond on behalf of the surety company must attach a copy of its Power of Attorney as
evidence of its authority. A notary shall acknowledge the power as of the date of the
execution of the surety bond which it covers.
19.

Licensing and Registration Requirements for Contractors

All Bidders, including general contractors and specialty contractors, shall hold such
Lambert Park Auditorium Roof Project
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licenses as may be required by the laws of the State of California for the performance of
the work specified in the Bid Solicitation Documents.
All Bidders and listed
subcontractors must have registered with the California State Department of Industrial
Relations pursuant to Labor Code Section 1725.5 prior to submitting a Bid. Furthermore,
all contractors and subcontractors must be registered pursuant to Labor Code Section
1725.5 before entering into a contract to work on a public project.
20.

Escrow of Bid Documents

Upon award of the job to the successful Bidder, and at the time of execution of this
Contract, Contractor shall present all documentation used by the successful Bidder in
arriving at the Bid upon which the Contract was awarded (“Bid Documentation”) to the City
Clerk’s office. Such documentation shall be presented in a sealed envelope or box. Notice
to Proceed will not be granted until Frank Drevdahl receives notice that such
documentation has been received. This Bid Documentation shall include, but not be limited
to any documents, pictures, or writings which relate to, arise out of, or constitute in any
way notes, memoranda, phone logs, subcontractor and materialmen estimates,
computations, or the like used by, complied by, or drafted by the successful Bidder or its
agents in arriving at its Bid for the Project.
21.

Prevailing Wages

Copies of the prevailing rate of per diem wages may also be obtained from the
Department of Industrial Relations, P.O. Box 420603, San Francisco, CA 94142-0603,
Attn: Chief, Division of Labor Statistics and Research or online at:
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm.

[End of Instructions to Bidders]
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BIDDER’S CHECKLIST
All items on the Bidder’s Checklist must be initialed, dated and submitted for the Proposal
to be considered complete. City reserves the right to award a Contract in a manner and
on the basis which will best serve the City, taking into consideration the information in the
statement of Bidder’s qualifications and past work history with the City. The Bidder’s
attention is especially called to the following forms which must be executed in full as
required:
1.

BID PROPOSAL FORM
To be filled in and signed by the Bidder as provided herein.

Initial:
2.

Date:

BID SECURITY ACCOMPANYING BID
The bid bond is to be executed by the Bidder and the surety company unless
Bid is accompanied by cash or certified check. The amount of this bond shall be
not less than ten percent (10%) of the total amount bid and may be shown in dollars
or on a percentage basis.
Initial:

3.

Date:

NON-COLLUSION DECLARATION
A Non-Collusion Declaration must be filled out, signed, and submitted
with the Bid Proposal for the Bid Documents to be considered complete.
Initial:

4.

Date:

EXPERIENCE / QUALIFICATIONS
A statement of the Bidder’s Experience & Qualifications must be filled out,
signed, and submitted with the Bid Proposal for the Bid Documents to be
considered complete.
Initial:

5.

Date:

INSURANCE
The insurance requirements for this project have been read and
understood.
Initial:
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BIDDER’S CHECKLIST (CONTINUED)
6.

PERFORMANCE AND PAYMENT BONDS
The Bidder understands that a performance bond issued by an approved
surety equaling one hundred percent (100%) of the Contract amount will be
required. A payment bond equaling one hundred percent (100%) of the Contract
amount will also be required.
Initial:

7.

Date:

ADDENDA
The Bidder acknowledges that it must sign and attach any applicable
addenda to the Bid proposal.
Initial:

8.

Date:

WORKERS COMPENSATION
The Bidder acknowledgment that Worker’s Compensation Insurance
will be required for this project.
Initial:
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BID PROPOSAL
Proposal to:

City of El Monte, Public Works Department
c/o Office of the City Clerk
El Monte City Hall - East
11333 Valley Boulevard
El Monte, California 91731

The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools,
equipment, and other means of construction to perform the work required for the
completion of the project entitled Lambert Park Auditorium Roof Project in accordance
with the intent of all specifications, and addenda issued by the City of El Monte, Public
Works Department prior to the opening of the Bid proposals.
Bidder has read the accompanying instructions to Bidders, has carefully examined the
location(s) of the proposed work, and has examined all Bid Solicitation Documents and
addenda issued by the City and will contract with the City to construct the project,
complete and in satisfactory condition.
The Bidder acknowledges that it understands that a waiting period from time of Bid
opening until award may be sixty (60) calendar days during which time Bidder may not
withdraw its Bid. The Bidder further acknowledges that it has adjusted its Bid price to
include all possible items which may influence the proposal during the waiting period.
Requests for Bid price change due to the delay shall not be agreed to by the City.
Company Name:
Bidder’s Name (Printed):
Bidder’s Title:
Bidder’s Signature:
Date:
Address:
Phone Number:
Contractor’s License Number:
Classification:
Expiration Date:
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BID SECURITY
THAT WE, THE UNDERSIGNED,
, as principal;
and
, as Surety, are hereby held and bound unto the
CITY OF EL MONTE, hereinafter “City”, in the sum of
dollars
($___________) which sum is equal to at least ten percent (10%) of the total amount of
the Bid for the work, payment of which sum, well and truly to be made, we hereby jointly
and severally bind ourselves, our heirs, executors, administrators, successors, and
assigns.
The condition of the above obligation is such that whereas the Principal has submitted to
the City a certain Bid, attached hereto and made a part hereof, to enter into a Contract,
in writing, for the construction of: Lambert Park Auditorium Roof Project.
NOW, THEREFORE,
a) If the Bid is rejected, or in the alternative,
b) If the Bid is accepted and the Principal shall sign and deliver a Contract, in the form of
a Contract attached hereto (all completed in accordance with said Bid and Contract),
and shall in all other respects perform the agreement created by the acceptance of
said Bid;
Then, this obligation shall be void, otherwise the same shall remain in force and effect; it
being expressly understood and agreed that the liability of the Surety for any and all default
of the Principal hereunder shall be the amount of this obligation as herein stated.
The Surety, for value received, hereby stipulates and agrees that the obligations of said
Surety and its bond shall be in no way impaired or affected by any extension of the time
within which the City may accept such Bid, and said Surety does hereby waive notice of
any such extension.
IN WITNESS THEREOF, the above-bounded parties have executed this instrument under
their several seals this _____ day of
____________, 20___, the name and corporate
seal of each corporate party being hereto affixed and duly signed by its undersigned
representative, pursuant to authority of its governing body.
IN PRESENCE OF:
Affix
(Individual Principal)
(Address)

(Business Address)
(Individual Principal)

(Address)

(Business Address)
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NON-COLLUSION DECLARATION
STATE OF CALIFORNIA

)
)
COUNTY OF LOS ANGELES )
The undersigned declares:
I am the __________ of ______________ , the party making the foregoing Bid.
The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive
or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to
put in a false or sham Bid. The Bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any Bidder or anyone else to put in a sham Bid, or to refrain from
bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the Bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other
Bidder. All statements contained in the Bid are true. The Bidder has not, directly or
indirectly, submitted its Bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, Bid depository, or to any member or agent thereof, to effectuate
a collusive or sham Bid, and has not paid, and will not pay, any person or entity for such
purpose.
Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that it has full power to execute, and does execute, this
declaration on behalf of the Bidder.
I declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct, and that this declaration is executed on _____[date], at ___[City],
___[state].
Bidder’s Name (Printed):
Bidder’s Signature:
(Same Signature as on Proposal)

Bidder’s Title:
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EXPERIENCE QUALIFICATIONS
The Bidder has been engaged in the contracting business under the present business
name for
years. Experience in work of a nature similar to that covered in the
proposal extends over a period of
years.
The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract
awarded to it, except as follows:
The following contracts have been satisfactorily completed in the last three (3) years for
the persons, firm or authority indicated, and to whom reference is made:

Year

Type of Work

Contract Amount

Owner/Agency for Whom
Work was Performed

The following is a list of plant and equipment owned by the Bidder, which is available for
use on the proposed work as required.
Quantity

Name, Type and Capacity

Condition

Bidder’s Name (Printed):
Bidder’s Signature:
(Same Signature as on Proposal)
Bidder’s Title:
Date:
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Location

PART 2: CONTRACT DOCUMENTS
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CONTRACT
(Name of Construction Contractor: [INSERT CONTRACTOR NAME])
(Name of Project: [INSERT SERVICES REQUIRED)
THIS CONTRACT SERVICES AGREEMENT (hereinafter, “Contract”) is made and
entered into this ___________ day of
2022 (hereinafter, the “Effective
Date”) by and between the CITY OF EL MONTE, a municipal corporation (hereinafter,
“CITY”) and [INSERT CONTRACTOR NAME] (hereinafter, “CONTRACTOR”). For the
purposes of this Agreement, CITY and CONTRACTOR may be referred to collectively by
the capitalized term “Parties.” The capitalized term “Party” may refer to CITY or
CONTRACTOR interchangeably as appropriate.
RECITALS
WHEREAS, CITY requires construction services for [INSERT SERVICES
REQUIRED]; and
WHEREAS, CITY issued notice inviting competitive bids for the Project on
[INSERT DATE OF BID]; and
WHEREAS, following the opening of bids on [INSERT DATE OF OPENING BIDS],
CONTRACTOR was determined to be the lowest responsive and responsible bidder; and
WHEREAS, the execution of this Agreement was approved by the El Monte City
Council at its Regular Meeting of [INSERT DATE OF MEETING] under Agenda Item No.
[INSERT AGENDA ITEM NO].
NOW, THEREFORE, for and in consideration of the mutual covenants and conditions
herein contained, CITY and CONTRACTOR agree as follows:
I.
THE CONTRACT DOCUMENTS
1.1

The complete Contract consists of the following documents (“Contract
Documents”) which are incorporated in this Contract by their reference:
a) Invitation to Bid entitled “[INSERT TITLE OF BID]” dated, [INSERT DATE
OF BID], (hereinafter, the “Bid Solicitation Packet”);
b) CONTRACTOR’s submitted Bid Proposal, dated [INSERT DATE OF BID
PROPOSAL], which is attached hereto as Exhibit “A”;
c) This Contract (Contract No. [INSERT CONTRACT NO.]);
d) CONTRACTOR’s Bid Security dated [INSERT DATE OF BID SECURITY],
which is attached hereto as Exhibit “B”;
e) CONTRACTOR’s Payment Bond No. [INSERT BOND NO.], dated [INSERT
DATE OF PAYMENT BOND], a true and correct copy of which is attached
hereto as Exhibit “C”;
f) CONTRACTOR’s Performance Bond No. [INSERT BOND NO.], dated
[INSERT DATE OF PERFORMANCE BOND], a true and correct copy of
which is attached hereto as Exhibit “D”;
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g) CONTRACTOR’s submitted Non-Collusion Declaration, dated [INSERT
DATE OF NON-COLLUSION DECLARATION], which is attached and
incorporated hereto as Exhibit “E”;
h) CONTRACTOR’s Certification Regarding Worker’s Compensation, which is
attached and incorporated hereto as Exhibit “F”;
i) Supplementary and Special Conditions to the Bid Solicitation Packet, if any;
j) All documents made a part of this Contract, including but not limited to the
General Conditions, i.e., compliance with laws, permits, regulations and
taxes, that are part of the Bid Solicitation Packet; and
k) All Change Orders approved by CITY.
II.
WORK TO BE PERFORMED
2.1

The CONTRACTOR agrees to furnish all tools, equipment, apparatus, facilities,
labor, transportation, and material necessary to perform and complete in a good
and workmanlike manner, [INSERT SERVICES REQUIRED] as called for, and in
the manner designated in, and in strict conformity with the Contract Documents. It
is understood and agreed that the tools, equipment, apparatus, facilities, labor,
transportation, and material shall be furnished, and the work performed and
completed as required in the Contract Documents, and subject to inspection and
approval of the CITY, or its representatives. The CITY hereby designates as its
representative for the purpose of this Contract the following named person: Sal
Mendez, Director of Public Works and Utilities.
III.
CONTRACT PRICE

3.1

CONTRACTOR’s total compensation during the Term of this Agreement shall not
exceed the annual sum of INSERT WRITTEN AMOUNT ($INSERT NUMBER)
(hereinafter, the “Annual Not-to-Exceed Sum”). CONTRACTOR further agrees
that the Annual Not-to-Exceed Sum is inclusive of compensation for all labor,
materials, tools, supplies, equipment, services, tasks and incidental and
customary work necessary to competently perform and timely complete the Work.
IV.
TERM

4.1

This Agreement shall have a term of [INSERT TERM TIME] (hereinafter, the
“Term”). The terms “workday” or “working day” mean any day of the week
excluding Saturday, Sunday or any federal holiday.
V.
NOTICE AND SERVICE THEREOF

5.1

Any notice from one party to the other under the Contract shall be in writing and
shall be dated and signed by the Party giving such notice or by a duly authorized
representative of such Party. Any such notice shall not be effective for any purpose
whatsoever unless served in the following manner, namely:
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(a)

If the notice is given to the CITY, by personal delivery thereof, or by
depositing the same in the United States mail, enclosed in a sealed
envelope, postage prepaid, and certified; addressed to the CITY at:
City of El Monte
Public Works Department
Attn: Director of Public Works and Utilities
El Monte City Hall – West, 2nd Floor
11333 Valley Boulevard
El Monte, CA 91731
With a copy to:
[INSERT NAME AND TITLE]

(b)

If the notice is given to the CONTRACTOR, by personal delivery thereof to
said CONTRACTOR or to its duly authorized representative at the site of the
project, or by depositing the same in the United States mail, enclosed in a
sealed envelope, postage prepaid, and certified; addressed to the
CONTRACTOR at:
[INSERT CONTRACTOR NAME]
[Attn:
]
[ADDRESS
]
[ADDRESS
]
[PHONE NO.
]

(c)

If the notice is given to the surety or any other person, by personal delivery
to such surety or other person, or by depositing the same in the United States
mail, enclosed in a sealed envelope, addressed to such surety or other
person, as the case may be, at the address of such surety or person last
communicated by it to the party giving the notice, postage prepaid and
certified.
VI.
PREVAILING WAGE

7.1

Copies of the prevailing rate of per diem wages as determined by the Director of
the Department of Industrial Relations in accordance with Labor Code Section
1773 are on file at the CITY, and copies are available for inspection at that office
to any interested party on request. Bidders shall be responsible for verifying with
the Director of the Department of Industrial Relations that all such copies of the
prevailing rate provided by the CITY are current and accurate. The requirement
to pay the wage rate so specified is further detailed in the General Conditions.
Copies of the prevailing rate of per diem wages may also be obtained from the
Department of Industrial Relations, P.O. Box 420603, San Francisco, CA 941420603, Attn: Chief, Division of Labor Statistics and Research or online at:
http://www.dir.ca.gov/oprl/DPreWageDetermination.htm.
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VIII.
CONTRACTOR REGISTRATION
8.1

By the execution of this Contract, CONTRACTOR hereby certifies that it is
registered with the California Department of Industrial Relations as required
pursuant to Labor Code Section 1725.5 (contractor registration).
(SIGNATURES ON NEXT PAGE)

IN WITNESS WHEREOF, the Parties hereto have caused this CONTRACT to be
executed the day and year first appearing in this CONTRACT, above.

CITY OF EL MONTE

[INSERT CONTRACTOR NAME]

By:__________________________
Alma K. Martinez
City Manager

By:____________________________
Name:_________________________
Title:__________________________

Date:________________________
Date:__________________________

APPROVED AS TO FORM

By:__________________________
Richard Padilla
Assistant City Attorney
Date:________________________
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PERFORMANCE BOND
The CITY OF EL MONTE, hereinafter “City,” entered into a Contract dated
, 20___ with
hereinafter Contractor,” for the work described
as follows:
Lambert Park Auditorium Roof Project
WHEREAS, said Contractor is required under terms of said Contract to furnish a bond for
the faithful performance of said Contract; and
WHEREAS, the Contract is by reference made a part hereof.
NOW, THEREFORE, we,

, the undersigned Contractor, as Principal, and
[corporate surety]____________, a corporation organized
and existing under the laws of the State of
, and duly authorized to
transact business under the laws of the State of California, as Surety, are held and firmly
bound unto the City in the penal sum of [WRITTEN NUMBER] [(NUMBER)], lawful money
of the United States, said sum being not less than one hundred percent (100%) of the
total Contract amount, for the payment of which sum be made, we bind ourselves, our
heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT, if the above-bounded
Contractor, its heirs, executors, administrators, successors or assigns, shall in all things
stand to and abide by, and perform the covenants, conditions, and agreements in said
Contract and any alterations thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according
to their true intent and meaning, and shall indemnify and save harmless the City, its
officers and agents, as therein stipulated, then this obligation shall become null and void;
otherwise it shall be and remain in full force and virtue.
As a condition precedent to the satisfactory completion of said Contract, the above
obligation in said amount shall hold good for a period of one (1) year after the completion
and acceptance of said work, during which time if the above-bounded Contractor, its
heirs, executors, administrators, successors or assigns shall fail to make full, complete,
and satisfactory repair and replacements or totally protect the City from loss or damage
made evident during said period of one (1) year from the date of acceptance of said work,
and resulting from or caused by defective materials or faulty workmanship in the
prosecution of the work done, the above obligation in said sum shall remain in full force
and effect. However, anything in this paragraph to the contrary notwithstanding, the
obligation of the Surety hereunder shall continue so long as any obligation of the
Contractor remains.
And the Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract or to the work to be
performed thereunder or the specifications accompanying the same shall, in any way,
affect its obligations on this bond and it does hereby waive notice of any such change,
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extension of time, alteration, or addition to the terms of the Contract or to the work or the
specifications. Said Surety hereby waives the provisions of Sections 2819 and 2845 of
the Civil Code of the State of California.
In the event suit is brought upon this bond by the City and judgment is recovered, the
Surety shall pay all costs incurred by the City in such suit, including reasonable attorneys’
fees to be fixed by the Court.
IN WITNESS WHEREOF, we have hereunto set our hands and seals this
day of
, 20___.

(Contractor as Principal)

(Seal)

By

(Seal)

By

NOTE: If Contractor is a Partnership, all parties must execute the Bond.
IMPORTANT: Surety companies executing Bonds must appear on the Treasury
Department’s most current list (Circular 570 as amended) and be authorized to transact
business in California.
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PAYMENT BOND
The CITY OF EL MONTE, hereinafter “City,” has awarded to
hereinafter “Contractor,” a Contract for the work described as follows:

,

Lambert Park Auditorium Roof Project
WHEREAS, the Contractor is required by the Contract and by the provisions of Third
Division, Part 4, Title 15, Chapter 7 of the Civil Code to furnish a bond in connection with
the Contract, as hereinafter set forth.
NOW, THEREFORE, we, ___________ , the undersigned Contractor, as Principal, and
_______________ , a corporation organized and existing under the laws of the State of
________________ duly authorized to transact business under the laws of the State of
California, as Surety, are held and firmly bound unto the _____________ in the sum of
[WRITTEN NUMBER] [(NUMBER)], said sum being not less than one hundred (100)
percent of the total Contract amount payable by the City, under the terms of the Contract,
for which payment well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors and assigns, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT, if the Contractor, its heirs,
executors, administrators, successors, and assigns or subcontractors shall fail to pay for
any materials, provisions, provender or other supplies or teams, implements or machinery
used in, upon, for or about the performance of the work contracted to be done, or shall
fail to pay for any work or labor thereon of any kind, or shall fail to pay any persons named
in Civil Code Section 9100, or shall fail to pay for amounts due under the Unemployment
Insurance Code with respect to such work or labor thereon of any kind, or shall fail to pay
for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Contractor and
subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with
respect to such work or labor, and provided that the claimant shall have complied with the
provisions of that code, the Surety or Sureties hereon will pay for the same in an amount
not exceeding the sum specified in the Contract; otherwise, the above obligation shall be
void. In case suit is brought upon this bond, the Surety will pay reasonable attorneys’ fees
to the prevailing party to be fixed by the court.
This bond shall insure to the benefit of any and all persons, companies and corporations
entitled to file claims under Section 9100 of the Civil Code, so as to give a right of action
to them or to their assigns in any suit brought upon this bond.
It is further stipulated that the Surety of this bond shall not be exonerated or released from
the obligation of the bond by any change, extension of time for performance, addition,
alteration, or modification in, to, or of any contract, plans, specifications, or agreement
pertaining or relating to any scheme or work of improvement described above or pertaining
or relating to the furnishing of labor, materials, or equipment therefor, nor by any change
or modification of any terms of payment or extension of the time for any payment pertaining
or relating to any scheme or work of improvement described above, nor by any rescission
or attempted rescission of the Contract, agreement, or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under any such contract or agreement or under the bond, nor
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by any fraud practiced by any person other than the claimant seeking to recover on the
bond, and that this bond be construed most strongly against the Surety and in favor of all
persons for whose benefit such bond is given, and under no circumstances shall Surety
be released from liability to those for whose benefit such bond has been given, by reason
of any breach of contract between the City and original contractor or on the party of the
obligee named in such bond, but the sole conditions of recovery shall be that claimant is
a person described in Sections 8400 and 8402 of the California Civil Code and has not
been paid the full amount of its claim and that Surety does hereby waive notice of any
such change, extension of time, addition, alteration, or modification.
IN WITNESS WHEREOF, we have hereunto set our hands and seals this _____ day of
________________________ , 20___.

(Contractor as Principal)

(Seal)

By

(Seal)

By

NOTE: If Contractor is a Partnership, all partners should execute Bond.
IMPORTANT: Surety companies executing Bonds must appear on the Treasury
Department’s most current list (Circular 570 as amended) and be authorized to transact
business in California.
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CONTRACTOR’S CERTIFICATE REGARDING WORKER’S COMPENSATION
TO:

Sal Mendez, Director of Public Works and Utilities
City of El Monte
Public Works Department
El Monte City Hall – West, 2nd Floor
El Monte, CA 91731

I am aware of the provisions of Section 3700 of the Labor Code of the State of California
which require every employer to be insured against liability for Workers’ Compensation
or to undertake self-insurance in accordance with the provisions of that code, and I will
comply with such provisions before commencing the performance of the work of this
Contract.

(Contractor)

By

(Business Address)
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INSURANCE REQUIREMENTS FOR CONTRACTORS
Contractor shall procure and maintain for the duration of the Contract insurance against
claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work hereunder by the Contractor, its agents,
representatives, employees or subcontractors.
Minimum Scope of Insurance
Coverage shall be at least as broad as:
1.
2.
3.

Insurance Services Office Commercial General Liability coverage (occurrence form
CG 0001).
Insurance Services Office form number CA 0001 (Ed. 1/87) covering Automobile
Liability, code 1 (any auto).
Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance.

Minimum Limits of Insurance
Contractor shall maintain limits no less than:
1.

2.
3.

General Liability: $1,000,000 per occurrence for bodily injury, personal injury and
property damage. If Commercial General Liability Insurance or other form with a
general aggregate limit is used, either the general aggregate limit shall apply
separately to this project/location or the general aggregate limit shall be twice the
required occurrence limit.
Automobile Liability: $1,000,000 per accident for bodily injury and property damage.
Employer’s Liability: $1,000,000 per accident for bodily injury or disease.

Deductibles and Self-Insured Retentions
Any deductibles or self-insured retentions must be declared to and approved by the City.
At the option of City, either: the insurer shall reduce or eliminate such deductibles or selfinsured retentions as respects City and City’s elected and appointed officials, officers,
employees and volunteers; or the Contractor shall provide a financial guarantee
satisfactory to the City guaranteeing payment of losses and related investigations, claim
administration and defense expenses.
Other Insurance Provisions
The automobile liability and general liability policies are to contain, or be endorsed
to contain, the following provisions:
1.

City and City’s elected and appointed officials, officers, employees, and volunteers
are to be covered as insureds with respect to liability arising out of automobiles
owned, leased, hired or borrowed by or on behalf of the Contractor; and with respect
to liability arising out of work or operations performed by or on behalf of the Contractor
including materials, parts or equipment furnished in connection with such work or
operations. General liability coverage can be provided in the form of an endorsement
to the Contractor’s insurance, or as a separate owner’s policy.

2.

For any claims related to this project, the Contractor’s insurance coverage shall be
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primary insurance as respects City and City’s elected and appointed officials, officers,
employees, and volunteers. Any insurance or self-insurance maintained by City and
City’s elected and appointed officials, officers, employees or volunteers shall be
excess of the Contractor’s insurance and shall not contribute with it.
3.

Each insurance policy required by the clause shall be endorsed to state that coverage
shall not be canceled by either party, except after thirty (30) days prior to written
notice by certified mail, return receipt requested, has been given to the City.

Acceptability for Insurers
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than
A:VII.
Verification of Coverage
Contractor shall furnish the City with original certificates and amendatory
endorsements effecting coverage required by this clause. The endorsements should be
on forms provided by the City or on other than the City’s forms, provided those forms or
policies are approved by the City and amended to conform to the City’s requirements. All
certificates and endorsements are to be received and approved by the City before work
commences. City reserves the right to require complete, certified copies of all required
insurance policies, including endorsements effecting the coverage required by these
specifications at any time.
Subcontractors
Contractor shall include all subcontractors as insureds under its policies or shall furnish
separate certificates and endorsements for each subcontractor. All coverages for
subcontractors shall be subject to all of the requirements stated herein.
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GENERAL LIABILITY SPECIAL ENDORSEMENT
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AUTOMOBILE LIABILITY SPECIAL ENDORSEMENT
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WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY SPECIAL ENDORSEMENT
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CERTIFICATE OF INSURANCE
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PART 3: GENERAL CONDITIONS
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PART 3:

GENERAL CONDITIONS
SECTION 1

DEFINITIONS AND TERMS
1.01. GENERAL
Wherever the following abbreviations and terms, or pronouns in place of them, are used
in these Conditions and other Contract Documents of which these Conditions are a part,
the intent and meaning shall be interpreted as provided below.
1.02. ABBREVIATIONS
The following abbreviations may be used in the Contract Documents:
OSHA: Occupational Safety and Health Act of 1970
1.03. [RESERVED – NO TEXT]
1.04. DEFINITIONS
The intent and meaning of the following, wherever they appear in the Contract
Documents, shall be interpreted as follows:
Acceptance - The formal acceptance by the City of the entire Contract, which has been
completed in all respects in accordance with the Specifications and any, approved
modifications.
Award - The decision of the City Council to accept the Bid of the lowest and responsible
Bidder for the Work, subject to the execution and approval of a satisfactory contract
therefore and bond to secure the performance thereof and to such other conditions as
may be specified or required by law.
Bid - The offer of the Bidder for the Work when made out and submitted on the prescribed
Bid Proposal form, properly signed and guaranteed.
Bid Security - The cash, cashier’s check, certified check, or Bidder’s bond accompanying
the Bid submitted by the Bidder, as a guarantee that the Bidder will enter into a Contract
with the City for the performance of Work herein described.
Bid Solicitation Documents – Bid Solicitation Documents is the collective term for all of
the following documents and any other document incorporated therein by reference:
Invitation to Bid, Accepted Bid, Payment Bond to Accompany Contract, Performance
Bond to Accompany Contract, General Conditions, Supplementary Addenda, Change
Orders, Contractor’s Certification Regarding Workers’ Compensation.
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Bidder - Any individual, firm, partnership or corporation submitting a Bid for the Work
contemplated and acting directly or through a duly authorized representative.
Calendar Day - Each day shown on the calendar.
Change Order - Written order issued by the City to the Contractor covering changes in
the Contract and establishing the bases of compensation and time adjustments for work
affected by the changes.
City – The City of El Monte, also referred to as the Owner.
City business day - Those days of the week in which the City of El Monte is open for
business, excluding Saturday, Sunday, Friday and any City-observed holiday.
City Council – The City Council of the City of El Monte governing legislative body of the
City of El Monte, California, a municipal corporation.
Claim - A separate demand by the contractor for (i) a time extension, (ii) payment of money
or damages arising from work done by or on behalf of the contractor pursuant to the
contract for a public work and payment of which is not otherwise expressly provided for or
the claimant is not otherwise entitled to, or (iii) an amount the payment of which is disputed
by the City.
Contract - The written agreement covering the performance of the work and the
furnishing of labor, materials, tools and equipment in the construction of the Work. The
Contract shall include all Contract Documents and supplemental agreements amending
or extending the work contemplated which may be required to complete the Work in a
substantial and acceptable manner. Supplemental agreements are written agreements
covering alterations, amendments, or extensions to the contract and include addenda and
change orders.
Contract Provisions – Additions, revisions, special directions, and requirements peculiar
to a project and not otherwise thoroughly set forth in General and/or Specifications.
Contractor - The person or persons, firm, partnership or corporation or other entity who
has entered into the Contract with the City to perform the Work.
County – County of Los Angeles, California.
Date of Execution of the Contract - The date on which the Contract is signed by the
City’s authorized representative.
Extra Work - Work other than that required either expressly or implied by the Contract in
its executed form.
State - State of California.
Subcontractor - The term “Subcontractor”, as employed herein, includes only those
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having a direct contract with the Contractor and it includes one who furnishes material
worked to a special design according to the plans or specifications of this work, but does
not include one who merely furnishes material not so worked and would be considered a
supplier only.
Work - All the work specified, indicated, shown or contemplated in the Contract
Documents to construct the improvements, including all alterations, amendments or
extensions thereto made by Change Order.
Working Days – A Working day is defined as any day, except Saturdays, Sundays and
any federal holiday,
Written Notice – “Written Notice” shall be deemed to have been duly served when
delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended, or if delivered at or sent by certified U.S. mail to the
last business address known to the party who gives the notice as specified in the Contract.
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SECTION 2
SCOPE OF WORK

PROJECT DESCRIPTION
Remove the entire existing built-up roof system, approximately 7,000 square feet, at the
Lambert Park Auditorium Facility. Install a new modified bitumen roof system consisting
of a Styrene-butadiene-styrene (SBS) cap sheet and white acrylic coating that is fireretardant and California Title 24 Energy Code compliant (20-year warranty).
A. SCOPE OF WORK
This project consists of furnishing all labor, materials, necessary tools and machinery,
supervision and support, demolition and hauling of debris required for the roofing project,
but are not limited to the following:
1. Preparation for Re-roofing
a. City and Roofing contractor shall work in conjunction with the City’s HVAC
contractor with coordination and removal of two (2) HVAC package units prior
to the start of the roof project.
b. Remove and properly dispose of two (2) layers of existing built-up roof system.
c. Remove existing wood support platform for HVAC package unit.
d. Existing metal support platform for HVAC package unit to remain in place.
e. Inspect the deck for dry rot or damaged wood and replace if necessary.
f. Remove and dispose of all rain gutters.
g. Remove, save, and store existing galvanized HVAC equipment screen.
h. Remove existing 4” x 4” wood posts for the HVAC equipment screen and
replace with new pressure treated 4” x 4” wood posts.
i. Remove any unnecessary roof penetrations.
j. Thoroughly clean and sweep the entire deck of all trash and debris to prepare
the surface for the new roof system.
k. See attached specifications – Section 070150.19 – Preparation for Re-roofing.
2. Roofing Application
a. Construct a new curb for a five (5) ton HVAC package unit. See attached HVAC
package unit specifications.
b. Existing metal support platform to remain in place for the other HVAC package
unit.
c. Replace all fascia with new.
d. Install coverboard to decking to provide a nice clean surface.
e. Mechanically fasten base sheet and adhere seams.
f. Install inter-ply and modified bitumen membrane in hot asphalt.
g. Liquid flash all penetrations.
h. Reinstall galvanized HVAC equipment screen with new pressure treated 4” x
4” wood posts.
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i.
j.
k.
l.

Provide and install new edge metal at all perimeters.
Provide an install new rain gutters.
Coat roof with white acrylic coating.
Ensure positive drainage is accomplished throughout the entire roofing area
with no ponding water.
m. See attached specifications – 075216.15 SBS Modified Bituminous membrane
roofing

B.

SPECIFICATIONS

City of El Monte
Lambert Park Auditorium Re-Roof

SECTION 070150.19 - PREPARATION FOR RE-ROOFING
PART 1 - GENERAL

1.1

SUMMARY

A.

1.2

Section Includes:

1.

Roof replacement preparation consisting of full roof tear-off of entire roof system.

2.

Temporary roofing.

3.

Temporary roof drainage.

MATERIALS OWNERSHIP

A.

1.3

Except for items or materials indicated to be reused, reinstalled, or otherwise indicated to remain Owner's
property, demolished materials shall become Contractor's property and shall be removed from Project site.

DEFINITIONS

A.

Roofing Terminology: Refer to ASTM D1079 "Standard Terminology Relating to Roofing and
Waterproofing" and glossary in applicable edition of NRCA's "The NRCA Roofing Manual: Membrane
Roof Systems" for definition of terms related to roofing work in this Section.

B.

Existing Roofing System: Roofing system identified above, including roof covering/membrane, roof
insulation, surfacing, and components and accessories between deck and roof covering/membrane.

Lambert Park Auditorium Roof Project

Page 44

C.

Full Roof Tear-Off: Removal of existing membrane roofing system from deck.

D.

Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to
be removed and reinstalled.

E.

Existing to Remain: Existing items of construction that are not indicated to be removed.

F.

Construction Waste: Building and site improvement materials and other solid waste resulting from
construction, remodeling, renovation, or repair operations. Construction waste includes packaging.

G.

Demolition Waste: Building and site improvement materials resulting from demolition or selective
demolition operations.

H.

Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or
deposit in landfill or incinerator acceptable to authorities having jurisdiction.

1.4

PREINSTALLATION MEETINGS

A.

Preliminary Roofing Conference: Before starting removal Work, conduct conference at Project site.

1.

Coordinate with roofing preinstallation meetings specified in Division 07 roofing section(s).

2.

Review methods and procedures related to roofing tear-off, including, but not limited to, the
following:

a.

Reroofing preparation, including roofing system manufacturer's written instructions.

b.

Temporary protection requirements for existing roofing system components that are to
remain.

c.

Existing roof drains and roof drainage during each stage of reroofing, and roof-drain
plugging and plug removal.

d.

Construction schedule and availability of materials, Installer's personnel, equipment, and
facilities needed to avoid delays.

e.

Existing roof deck conditions requiring Owner notification.

f.

Existing roof deck removal procedures and Owner notifications.

g.

Condition and acceptance of existing roof deck and base flashing substrate for reuse.

h.

Structural loading limitations of roof deck during reroofing.

i.

Base flashings, special roofing details, drainage, penetrations, equipment curbs, and
condition of other construction that affect reroofing.
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j.

1.5

Existing conditions that may require Owner notification before proceeding.

ACTION SUBMITTALS

A.

Product Data: For each type of product indicated.

B.

Temporary Roofing: Include Product Data and description of temporary roofing system. If temporary roof
will remain in place, submit surface preparation requirements needed to receive permanent roof, and submit
a letter from roofing membrane manufacturer stating acceptance of the temporary membrane and that its
inclusion will not adversely affect the roofing system's resistance to fire and wind.

1.6

INFORMATIONAL SUBMITTALS

A.

Qualification Data: For Installer including certificate that Installer is licensed to perform asbestos
abatement.

B.

Digital Images or Videos: Show existing conditions of adjoining construction and site improvements,
including exterior and interior finish surfaces, which might be misconstrued as having been damaged by
reroofing operations. Submit before Work begins.

C.

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed
for protecting individuals and property for environmental protection, for dust control and for noise control.
Indicate proposed locations and construction of barriers.

D.

Schedule of Re-Roofing Preparation Activities: Indicate the following:

1.7

1.

Detailed sequence of re-roofing preparation work, with starting and ending dates for each activity.
Ensure occupants' on-site operations are uninterrupted.

2.

Coordination for shutoff, capping, and continuation of utility services.

3.

Coordination of Owner's continuing occupancy of portions of existing building.

CLOSEOUT SUBMITTALS

A.

1.8

Certified statement from manufacturer of existing warranted roof system stating that existing roof warranty
has not been affected by Work performed under this Section.

QUALITY ASSURANCE

A.

Installer Qualifications: Installer of new membrane roofing system.
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1.

B.

1.9

Approved by warrantor of existing roof system to work on existing roofing.

Regulatory Requirements:

1.

Comply with governing EPA notification regulations before beginning membrane roofing removal.

2.

Comply with hauling and disposal regulations of authorities having jurisdiction.

PROJECT / FIELD CONDITIONS

A.

Owner will occupy portions of building immediately below reroofing area.

1.

Conduct reroofing so Owner's operations will not be disrupted.

2.

Provide Owner with not less than 48 hours' written notice of activities that may affect Owner's
operations.

3.

Coordinate work activities daily with Owner so Owner can place protective dust or water leakage
covers over sensitive equipment or furnishings, shut down HVAC and fire-alarm or -detection
equipment if needed, and evacuate occupants from below the work area.

4.

Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from
below the affected area.

a.

Verify that occupants below the work area have been evacuated before proceeding with work
over the impaired deck area.

B.

Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and
landscaping from damage or soiling from reroofing operations.

C.

Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

D.

Limit construction loads on roof to rooftop equipment wheel loads and uniformly distributed loads not
exceeding recommendations of Contractor's professional engineer based upon site inspection and analysis.

E.

Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather
conditions permit Work to proceed without water entering existing roofing system or building.

1.

Remove only as much roofing in one day as can be made watertight in the same day.
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F.

Daily Protection: Coordinate installation of roofing so insulation and other components of roofing system
not permanently exposed are not subjected to precipitation or left uncovered at the end of the workday or
when rain is forecast.

PART 2 - PRODUCTS

2.1

TEMPORARY ROOFING MATERIALS

A.

2.2

Design and selection of materials for temporary roofing are responsibilities of Contractor.

TEMPORARY ROOF DRAINAGE

A.

Design and selection of materials for temporary roof drainage are responsibilities of the Contractor.

PART 3 - EXECUTION

3.1

PREPARATION, GENERAL

A.

Protection of In-Place Conditions: Protect existing roofing system that is indicated not to be reroofed.

1.

Loosely lay 1-inch- (25-mm-) minimum thick, molded expanded polystyrene (EPS) insulation over
the roofing membrane in areas indicated.

a.

Loosely lay 15/32-inch (12-mm) plywood or OSB panels over EPS. Extend EPS past edges
of plywood or OSB panels a minimum of 1 inch (25 mm).

2.

Limit traffic and material storage to areas of existing roofing membrane that have been protected.

3.

Maintain temporary protection and leave in place until replacement roofing has been completed.
Remove temporary protection on completion of reroofing.

4.

Comply with requirements of existing roof system manufacturer's warranty requirements.

B.

Seal or isolate windows that may be exposed to airborne substances created in removal of existing materials.

C.

Test existing roof drains to verify that they are not blocked or restricted.

1.

D.

Immediately notify Owner of any blockages or restrictions.

Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.
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1.

E.

Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality
or activate smoke detectors in the ductwork.

Pollution Control: Comply with environmental regulations of authorities having jurisdiction. Limit spread
of dust and debris.

1.

Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

2.

Remove debris from building roof by chute, hoist, or other device that will convey debris to grade
level.

F.

Temporary Weather Protection: During removal operations, have sufficient and suitable materials on-site
to facilitate rapid installation of temporary protection in the event of unexpected rain.

G.

Roof Drain Protection: Maintain roof drains in functioning condition to ensure roof drainage at end of each
workday.

1.

If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial
installation of new membrane roofing system, provide alternative drainage method to remove water
and eliminate ponding. Do not permit water to enter into or under existing membrane roofing system
components that are to remain.

2.

Prevent debris from entering or blocking roof drains and conductors.

3.

a.

Use roof-drain plugs specifically designed for this purpose.

b.

Remove roof-drain plugs at end of each workday, when no work is taking place, or when
rain is forecast.

If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial
installation of new membrane roofing system, provide alternative drainage method to remove water
and eliminate ponding.

a.

3.2

Do not permit water to enter into or under existing membrane roofing system components
that are to remain.

ROOF TEAR-OFF

A.

Notify Owner each day of extent of roof tear-off proposed for that day and obtain authorization to proceed.

B.

Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes or other
acceptable means of removing materials from roof areas.
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C.

Roof Drainage: Remove roof drainage items indicated for removal.

D.

Roof Tear-Off: Remove existing roofing membrane and other membrane roofing system components down
to the deck.

1.

Bitumen and felts that are firmly bonded are permitted to remain if felts are dry. Remove unadhered
bitumen and felts and wet felts.

2.

Remove excess asphalt from steel deck. A maximum of 15 lb/100 sq. ft. (0.72 kg/sq. m) of asphalt
is permitted to remain on steel decks.

3.

Remove roofing fasteners from deck.

E.

Remove Owner identified equipment.

F.

Inspect wood blocking, curbs, and nailers for deterioration and damage.

1.

3.3

Replace existing wood components that exhibit signs of deterioration or other conditions detrimental
to securement of roofing system components, including roof edge flashings.

DECK PREPARATION

A.

Inspect deck after tear-off of membrane roofing system.

B.

Verify that deck is sound and dry.

C.

If broken or loose fasteners that secure deck panels to one another or to structure are observed or if deck
appears or feels inadequately attached, immediately notify Owner. Do not proceed with installation until
directed by Owner.

D.

Unsuitable Deck: If deck surface is not suitable for receiving new roofing or if structural integrity of deck
is suspect, immediately notify Owner. Do not proceed with installation until directed by Owner.

3.4

TEMPORARY ROOFING MEMBRANE

A.

Install approved temporary roofing membrane over area to be reroofed.

B.

Remove temporary roofing membrane before installing new roofing membrane.
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3.5

DISPOSAL

A.

Collect demolished materials and place in containers. Promptly dispose of demolished materials. Do not
allow demolished materials to accumulate on-site.

1.

B.

3.6

Storage or sale of demolished items or materials on-site is not permitted.

Transport and legally dispose of demolished materials off Owner's property.

CLEANING

A.

Clean adjacent structures and improvements of dust, dirt, and debris caused by preparation for re-roofing
operations. Return adjacent areas to condition existing before operations began.

END OF SECTION 070150.19

PART 4 - GENERAL

4.1

SUMMARY

A.

4.2

Section Includes:

1.

Roof replacement preparation consisting of full roof tear-off of entire roof system.

2.

Temporary roofing.

3.

Temporary roof drainage.

MATERIALS OWNERSHIP

A.

4.3

Except for items or materials indicated to be reused, reinstalled, or otherwise indicated to remain Owner's
property, demolished materials shall become Contractor's property and shall be removed from Project site.

DEFINITIONS

A.

Roofing Terminology: Refer to ASTM D1079 "Standard Terminology Relating to Roofing and
Waterproofing" and glossary in applicable edition of NRCA's "The NRCA Roofing Manual: Membrane
Roof Systems" for definition of terms related to roofing work in this Section.
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B.

Existing Roofing System: Roofing system identified above, including roof covering/membrane, roof
insulation, surfacing, and components and accessories between deck and roof covering/membrane.

C.

Full Roof Tear-Off: Removal of existing membrane roofing system from deck.

D.

Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to
be removed and reinstalled.

E.

Existing to Remain: Existing items of construction that are not indicated to be removed.

F.

Construction Waste: Building and site improvement materials and other solid waste resulting from
construction, remodeling, renovation, or repair operations. Construction waste includes packaging.

G.

Demolition Waste: Building and site improvement materials resulting from demolition or selective
demolition operations.

H.

Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or
deposit in landfill or incinerator acceptable to authorities having jurisdiction.

4.4

PREINSTALLATION MEETINGS

A.

Preliminary Roofing Conference: Before starting removal Work, conduct conference at Project site.
1.

Coordinate with roofing preinstallation meetings specified in Division 07 roofing section(s). Review
methods and procedures related to roofing tear-off, including, but not limited to, the following:

a.

Reroofing preparation, including roofing system manufacturer's written instructions.

b.

Temporary protection requirements for existing roofing system components that are to
remain.

c.

Existing roof drains and roof drainage during each stage of reroofing, and roof-drain
plugging and plug removal.

d.

Construction schedule and availability of materials, Installer's personnel, equipment, and
facilities needed to avoid delays.

e.

Existing roof deck conditions requiring Owner notification.

f.

Existing roof deck removal procedures and Owner notifications.

g.

Condition and acceptance of existing roof deck and base flashing substrate for reuse.

h.

Structural loading limitations of roof deck during reroofing.
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4.5

i.

Base flashings, special roofing details, drainage, penetrations, equipment curbs, and
condition of other construction that affect reroofing.

j.

Existing conditions that may require Owner notification before proceeding.

ACTION SUBMITTALS

A.

Product Data: For each type of product indicated.

B.

Temporary Roofing: Include Product Data and description of temporary roofing system. If temporary roof
will remain in place, submit surface preparation requirements needed to receive permanent roof, and submit
a letter from roofing membrane manufacturer stating acceptance of the temporary membrane and that its
inclusion will not adversely affect the roofing system's resistance to fire and wind.

4.6

INFORMATIONAL SUBMITTALS

A.

Qualification Data: For Installer including certificate that Installer is licensed to perform asbestos
abatement.

B.

Digital Images or Videos: Show existing conditions of adjoining construction and site improvements,
including exterior and interior finish surfaces, which might be misconstrued as having been damaged by
reroofing operations. Submit before Work begins.

C.

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed
for protecting individuals and property for environmental protection, for dust control and for noise control.
Indicate proposed locations and construction of barriers.

D.

Schedule of Re-Roofing Preparation Activities" Paragraph below may be used to track Contractor's
progress; it may also be used to determine that work will not interfere with Owner's operations.

4.7

1.

Schedule of Re-Roofing Preparation Activities: Indicate the following: Detailed sequence of reroofing preparation work, with starting and ending dates for each activity. Ensure occupants' on-site
operations are uninterrupted.

2.

Coordination for shutoff, capping, and continuation of utility services.

3.

Coordination of Owner's continuing occupancy of portions of existing building.

CLOSEOUT SUBMITTALS

A.

Certified statement from manufacturer of existing warranted roof system stating that existing roof warranty
has not been affected by Work performed under this Section.
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4.8

QUALITY ASSURANCE

A.

Installer Qualifications: Installer of new membrane roofing system.

1.

B.

4.9

Approved by warrantor of existing roof system to work on existing roofing.

Regulatory Requirements:

1.

Comply with governing EPA notification regulations before beginning membrane roofing removal.

2.

Comply with hauling and disposal regulations of authorities having jurisdiction.

PROJECT / FIELD CONDITIONS

A.

Owner will occupy portions of building immediately below reroofing area.

1.

Conduct reroofing so Owner's operations will not be disrupted.

2.

Provide Owner with not less than 48 hours' written notice of activities that may affect Owner's
operations.

3.

Coordinate work activities daily with Owner so Owner can place protective dust or water leakage
covers over sensitive equipment or furnishings, shut down HVAC and fire-alarm or -detection
equipment if needed, and evacuate occupants from below the work area.

4.

Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from
below the affected area.

a.

Verify that occupants below the work area have been evacuated before proceeding with work
over the impaired deck area.

B.

Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and
landscaping from damage or soiling from reroofing operations.

C.

Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

D.

Limit construction loads on roof to rooftop equipment wheel loads and uniformly distributed loads not
exceeding recommendations of Contractor's professional engineer based upon site inspection and analysis.

E.

Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather
conditions permit Work to proceed without water entering existing roofing system or building.
1.

Remove only as much roofing in one day as can be made watertight in the same day.
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F.

Daily Protection: Coordinate installation of roofing so insulation and other components of roofing system
not permanently exposed are not subjected to precipitation or left uncovered at the end of the workday or
when rain is forecast.

PART 5 - PRODUCTS

5.1

TEMPORARY ROOFING MATERIALS

A.

5.2

Design and selection of materials for temporary roofing are responsibilities of Contractor.

TEMPORARY ROOF DRAINAGE

A.

Design and selection of materials for temporary roof drainage are responsibilities of the Contractor.

PART 6 - EXECUTION

6.1

PREPARATION, GENERAL

A.

Protection of In-Place Conditions: Protect existing roofing system that is indicated not to be reroofed.

1.

Loosely lay 1-inch- (25-mm-) minimum thick, molded expanded polystyrene (EPS) insulation over
the roofing membrane in areas indicated.

a.

Loosely lay 15/32-inch (12-mm) plywood or OSB panels over EPS. Extend EPS past edges
of plywood or OSB panels a minimum of 1 inch (25 mm).

2.

Limit traffic and material storage to areas of existing roofing membrane that have been protected.

3.

Maintain temporary protection and leave in place until replacement roofing has been completed.
Remove temporary protection on completion of reroofing.

4.

Comply with requirements of existing roof system manufacturer's warranty requirements.

B.

Seal or isolate windows that may be exposed to airborne substances created in removal of existing materials.

C.

Test existing roof drains to verify that they are not blocked or restricted.

1.

D.

Immediately notify Owner of any blockages or restrictions.

Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.
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1.

Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality
or activate smoke detectors in the ductwork.

E.

Pollution Control: Comply with environmental regulations of authorities having jurisdiction. Limit spread
of dust and debris.

F.

1.

G.

Remove debris from building roof by chute, hoist, or other device that will convey debris to grade level.

Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

(b) Temporary Weather Protection: During removal operations, have sufficient and suitable
materials on-site to facilitate rapid installation of temporary protection in the event of
unexpected rain.

(c) Roof Drain Protection: Maintain roof drains in functioning condition to ensure roof drainage at
end of each workday.

(i) If roof drains are temporarily blocked or unserviceable due to roofing system removal or
partial installation of new membrane roofing system, provide alternative drainage method
to remove water and eliminate ponding. Do not permit water to enter into or under existing
membrane roofing system components that are to remain.
(ii) Prevent debris from entering or blocking roof drains and conductors.

1.

Use roof-drain plugs specifically designed for this purpose.

2.

Remove roof-drain plugs at end of each workday, when no work is taking place, or
when rain is forecast.

(iii) If roof drains are temporarily blocked or unserviceable due to roofing system removal or
partial installation of new membrane roofing system, provide alternative drainage method
to remove water and eliminate ponding.

1.

Do not permit water to enter into or under existing membrane roofing system
components that are to remain.

(2) ROOF TEAR-OFF

(a) Notify Owner each day of extent of roof tear-off proposed for that day and obtain authorization
to proceed.

(b) Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes
or other acceptable means of removing materials from roof areas.

(c) Roof Drainage: Remove roof drainage items indicated for removal.
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(d) Roof Tear-Off: Remove existing roofing membrane and other membrane roofing system
components down to the deck.

(i) Bitumen and felts that are firmly bonded are permitted to remain if felts are dry. Remove
unadhered bitumen and felts and wet felts.
(ii) Remove excess asphalt from steel deck. A maximum of 15 lb/100 sq. ft. (0.72 kg/sq. m) of
asphalt is permitted to remain on steel decks.
(iii) Remove roofing fasteners from deck.

(e) Remove Owner identified equipment. Inspect wood blocking, curbs, and nailers for
deterioration and damage.

(i) Replace existing wood components that exhibit signs of deterioration or other conditions
detrimental to securement of roofing system components, including roof edge flashings.

(3) DECK PREPARATION

(a) Inspect deck after tear-off of membrane roofing system.

(b) Verify that deck is sound and dry.

(c) If broken or loose fasteners that secure deck panels to one another or to structure are observed
or if deck appears or feels inadequately attached, immediately notify Owner. Do not proceed
with installation until directed by Owner.

(d) Unsuitable Deck: If deck surface is not suitable for receiving new roofing or if structural
integrity of deck is suspect, immediately notify Owner. Do not proceed with installation until
directed by Owner.

(4) TEMPORARY ROOFING MEMBRANE

(a) Install approved temporary roofing membrane over area to be reroofed.

(b) Remove temporary roofing membrane before installing new roofing membrane.

(5) DISPOSAL

(a) Collect demolished materials and place in containers. Promptly dispose of demolished
materials. Do not allow demolished materials to accumulate on-site.

Lambert Park Auditorium Roof Project

Page 57

(i) Storage or sale of demolished items or materials on-site is not permitted.

(b) Transport and legally dispose of demolished materials off Owner's property.

(6) CLEANING

(a) Clean adjacent structures and improvements of dust, dirt, and debris caused by preparation for
re-roofing operations. Return adjacent areas to condition existing before operations began.

END OF SECTION 070150.19

SECTION 075216.15 - SBS MODIFIED BITUMINOUS MEMBRANE ROOFING, COLDAPPLIED
PART 7 - GENERAL
7.1

SUMMARY
A.

Section Includes:
1.

7.2

Section Includes: Styrene-butadiene-styrene (SBS) modified bituminous membrane
roofing system on wood deck, including:
a.

Substrate board.

b.

Mechanically-attached base-ply sheet.

c.

Smooth ply sheet.

d.

Mineral granulated cap sheet.

e.

Membrane flashing sheets.

f.

Roof surfacing consisting of acrylic coating system. surfacer and stone aggregate
surfacing.

DEFINITIONS
A.

Roofing Terminology: Refer to ASTM D 1079 "Standard Terminology Relating to Roofing and
Waterproofing" and glossary in applicable edition of NRCA's "The NRCA Roofing Manual:
Membrane Roof Systems" for definition of terms related to roofing work in this Section.
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7.3

PREINSTALLATION MEETINGS
A.

7.4

Preinstallation Roofing Conference: Conduct conference at Project site
1.

Meet with Owner, Owner's insurer if applicable, testing and inspecting agency
representative, roofing Installer, roofing system manufacturer's representative,, and
installers whose work interfaces with or affects roofing, including installers of roof
accessories and roof-mounted equipment.

2.

Review drawings and specifications.

3.

Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

4.

Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

5.

Examine substrate conditions and finishes for compliance with requirements, including
flatness and fastening.

6.

Review structural loading limitations of roof deck during and after roofing.

7.

Review base flashings, special roofing details, roof drainage, roof penetrations, equipment
curbs, and condition of other construction that will affect roofing system.

8.

Review temporary protection requirements for roofing system during and after installation.

9.

Review roof observation and repair procedures after roofing installation.

ACTION SUBMITTALS
A.

B.

Product Data: For each type of product indicated.
1.

Product Test Reports for Solar Reflectance: For roof materials, indicating that roof
materials comply with Solar Reflectance Index requirement.

2.

Product Data and Laboratory Test Reports: For adhesives and sealants, indicating
compliance with requirements for low-VOC/low-emitting materials.

Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments
to other work. Provide roof plan showing orientation and types of roof deck, orientation of
membrane roofing, and fastening spacings and patterns for mechanically fastened components.
1.

Base flashings and built-up terminations.
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a.

C.

2.

Crickets, saddles, and tapered edge strips, including slopes.

3.

Membrane fastening or adhesion requirements.

Samples for Verification: For the following products:
1.

7.5

Indicate details meet requirements of NRCA required by this section.

Sheet roofing materials.

INFORMATIONAL SUBMITTALS
A.

Contractor's Product Certificate: Submit notarized certificate, indicating products intended for
Work of this Section, including product names and numbers and manufacturers? names, with
statement indicating that products to be provided meet the requirements of the Bid Solicitation
Documents.

B.

Qualification Data: For Installer, Manufacturer, and Roofing Inspector.
1.

C.

Include letter from Manufacturer written for this Project indicating approval of Installer.

Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system
complies with requirements specified in "Performance Requirements" Article.
1.

Submit evidence of compliance with performance requirements, including UL listing
certificate.

2.

Product Compatibility: Indicate manufacturer has verified compatibility of roofing system
components, including but not limited to: Roofing membrane, flashing sheets, adhesives
and sealants.

D.

Product Test Reports: Based on evaluation of comprehensive tests performed by manufacturer
and witnessed by a qualified testing agency, for components of built-up roofing.

E.

Warranties: Unexecuted sample copies of special warranties.

F.

Field Quality Control Reports: Reports of Roofing Inspector. Include weather conditions,
description of work performed, tests performed, defective work observed, and corrective actions
taken to correct defective work.
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1.
7.6

Submit reports within 24 hours after inspection.

CLOSEOUT SUBMITTALS
A.

Maintenance Data: To include in maintenance manuals.

B.

Warranties: Executed copies of warranties.

7.7

QUALITY ASSURANCE
A.

Installer Qualifications: An employer of workers trained and certified by manufacturer, including
a full-time on-site supervisor with a minimum of five years' experience installing products
comparable to those specified, able to communicate verbally with Contractor, Architect, and
employees, and qualified by the manufacturer to install manufacturer's product and furnish
warranty of type specified.

B.

Manufacturer Qualifications: Approved manufacturer with [UL listed] [and] [FM Global
approved] roofing systems comparable to those specified for this Project, with minimum five
years' experience in manufacture of comparable products in successful use in similar applications,
and able to furnish warranty with provisions matching specified requirements.
1.

Approval of Other Manufacturers and Comparable Products: Submit the following in
accordance with project substitution requirements, within time allowed for substitution
review:
a.

Product data, including certified independent test data indicating compliance with
requirements.

b.

Samples of each component.

c.

Sample submittal from similar project.

d.

Project references: Minimum of five installations of specified products not less than
five years old, with Owner and Architect contact information.

e.

Sample warranty.

2.

Substitutions following award of contract are not allowed except as stipulated in Division
01 General Requirements.

3.

Approved manufacturers must meet separate requirements of Submittals Article.
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C.

D.

7.8

Roofing Inspector Qualifications: A technical representative of manufacturer not engaged in the
sale of products and experienced in the installation and maintenance of the specified roofing
system, qualified to perform roofing observation and inspection specified in Field Quality Control
Article, to determine Installer's compliance with the requirements of this Project, and approved
by the manufacturer to issue warranty certification. The Roofing Inspector shall be one of the
following:
1.

An authorized full-time technical employee of the manufacturer.

2.

An independent party certified as a Registered Roof Observer by the Roof Consultants
Institute, retained by the Contractor or the Manufacturer and approved by the
Manufacturer.

Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products.
DELIVERY, STORAGE, AND HANDLING

A.

Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, approval or listing
agency markings, and directions for storing and mixing with other components.

B.

Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer. Protect stored liquid
material from direct sunlight.
1.

Discard and legally dispose of liquid material that cannot be applied within its stated shelf
life.

C.

Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Store in a dry location. Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

D.

Handle and store roofing materials and place equipment in a manner to avoid permanent
deflection of deck.

7.9

PROJECT / FIELD CONDITIONS
A.

Weather Limitations: Proceed with installation only when existing and forecasted weather
conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.
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B.

7.10
A.

B.

Daily Protection: Coordinate installation of roofing so insulation and other components of roofing
system not permanently exposed are not subjected to precipitation or left uncovered at the end of
the workday or when rain is forecast.
1.

Provide tie-offs at end of each day's work to cover exposed roofing and insulation with a
course of roofing sheet securely in place with joints and edges sealed.

2.

Complete terminations and base flashings and provide temporary seals to prevent water
from entering completed sections of roofing.

3.

Remove temporary plugs from roof drains at end of each day.

4.

Remove and discard temporary seals before beginning work on adjoining roofing.

WARRANTY
Manufacturer's Warranty: Roof System Manufacturer's standard form in which Manufacturer
agrees to repair or replace components of roofing system that fail in materials or workmanship
within warranty period, as follows.
1.

Form of Warranty: Manufacturer's standard warranty form.

2.

Scope of Warranty: Work of this Section and including sheet metal details and termination
details installed by the roof system Installer and approved by the Roof System
Manufacturer.

3.

Warranty Period: 20 years from date of completion.

Manufacturer Inspection Services: By manufacturer's technical representative, to report
maintenance responsibilities to Owner necessary for preservation of Owner's warranty rights. The
cost of manufacturer's inspections is included in the Contract Sum.
1.

C.

Inspections to occur in following years: 2, 5, 10, 15 following completion.

Installer Warranty: Installer's warranty signed by Installer, as follows.
1.

Form of Warranty: Form acceptable to Roofing Manufacturer and Owner.

2.

Scope of Warranty: Work of this Section.

3.

Warranty Period: 2 years from date of completion.
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PART 8 - PRODUCTS
8.1

MANUFACTURERS
A.

Basis of Design: The roof system specified in this Section is based upon products of Tremco, Inc.,
Beachwood, OH, (800) 562-2728, www.tremcoroofing.com that are named in other Part 2
articles. Provide specified products or comparable products of one of the following.
1.

B.

8.2

Manufacturers of comparable products: Approved by Owner prior to bid.

Source Limitations: Obtain components for roofing system from same manufacturer as membrane
roofing or manufacturer approved by membrane roofing manufacturer.
PERFORMANCE REQUIREMENTS

A.

B.

General Performance: Installed membrane roofing and base flashings shall withstand specified
uplift pressures, thermally induced movement, and exposure to weather without failure due to
defective manufacture, fabrication, installation, or other defects in construction. Membrane
roofing and base flashings shall remain watertight.
1.

Accelerated Weathering: Roofing system shall withstand 2000 hours of exposure when
tested according to ASTM G 152, ASTM G 154, or ASTM G 155.

2.

Impact Resistance: Roof membrane shall resist impact damage when tested according to
ASTM D3746/D3746M, ASTM D4272/D4272M, or the "Resistance to Foot Traffic Test"
in FM Approvals 4470.

Flashings and Fastening: Comply with requirements of Division 07 Sections "Sheet Metal
Flashing and Trim" and "Roof Specialties." Provide base flashings, perimeter flashings, detail
flashings and component materials and installation techniques that comply with requirements and
recommendations of the following:
1.

NRCA Roofing Manual (Sixth Edition) for construction details and recommendations.

2.

SMACNA Architectural Sheet Metal Manual (Seventh Edition) for construction details.

C.

Exterior Fire-Test Exposure: ASTM E 108, Class A; for application and roof slopes indicated, as
determined by testing identical membrane roofing materials by a qualified testing agency.
Materials shall be identified with appropriate markings of applicable testing agency.

D.

Energy Performance: Roofing system shall have an initial solar reflectance index of not less than
0.70 and an emissivity of not less than 0.75 when tested according to CRRC-1.
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8.3

MATERIALS, GENERAL
A.

8.4

Material Compatibility: Roofing materials shall be compatible with one another and adjacent
materials under conditions of service and application required, as demonstrated by roof membrane
manufacturer based on testing and field experience.
ROOFING MEMBRANE MATERIALS

A.

Base Sheet:
1.

B.

a.

Basis of design product: Tremco, POWERply Endure 200 Smooth.

b.

Tensile Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine
direction 130 lbf/in (22 kN/m) ; cross machine direction; 110 lbf (19 kN/m).

c.

Tear Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction
160 lbf (700 N); cross machine direction; 130 lbf (575 N).

d.

Elongation at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction,
55 percent; cross machine direction, 60 percent.

e.

Low Temperature Flex, maximum, ASTM D5147: -40 deg. F (-40 deg. C).

f.

Thickness, minimum, ASTM D5147: 0.094 inch (2.4 mm) .

Base-Ply Sheet:
1.

C.

SBS/RET/Urethane-modified asphalt coated polyester reinforced high elongation sheet,
smooth surfaced, ASTM D6164 Type I Grade S.

Asphalt and glass-fiber roofing ply sheet for hot-applied built-up roofing systems, ASTM
D2178 Type IV.
a.

Basis of design product: Tremco, THERMglass Type IV.

b.

Net Dry Mass of asphalt impregnated glass felt, ASTM D146: 7.5 lb/100 sq ft (360
g/ sq m).

c.

Breaking Strength, ASTM D146: 44 lbf/in (7.70 kN/m).

d.

Pliability, 1/2 inch (13 mm), ASTM D146: Pass.

SBS Modified Bituminous Cap Sheet:
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1.

D.

a.

Basis of design product: Tremco, POWERply Standard FR.

b.

Exterior Fire-Test Exposure, ASTM E108: Class A.

c.

Tensile Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine
direction 80 lbf/in (14 kN/m); Cross machine direction 75 lbf/in (13 kN/m).

d.

Tear Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction,
100 lbf (460 N); Cross machine direction 108 lbf (480 N).

e.

Elongation at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction 7
percent; Cross machine direction 8 percent.

f.

Low Temperature Flex, maximum, ASTM D5147: -15 deg. F (-26 deg. C).

g.

Thickness, minimum, ASTM D5147: 0.120 inch (3.0 mm).

Membrane Flashing Backer Sheet:
1.

E.

SBS-modified asphalt-coated glass-fiber-reinforced sheet, granular surfaced, ASTM
D6163 Type I Grade G.

Asphalt and glass-fiber roofing ply sheet for hot-applied built-up roofing systems, ASTM
D2178 Type IV.
a.

Basis of design product: Tremco, THERMglass Type IV.

b.

Net Dry Mass of asphalt impregnated glass felt, ASTM D146: 7.5 lb/100 sq ft (360
g/ sq m).

c.

Breaking Strength, ASTM D146: 44 lbf/in (7.70 kN/m).

d.

Pliability, 1/2 inch (13 mm), ASTM D146: Pass.

Membrane Flashing Sheet:
1.

SBS-modified asphalt-coated glass-fiber-reinforced sheet, granular surfaced, ASTM
D6163 Type I Grade G.
a.

Basis of design product: Tremco, POWERply Standard FR.

b.

Exterior Fire-Test Exposure, ASTM E108: Class A.

c.

Tensile Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine
direction 80 lbf/in (14 kN/m); Cross machine direction 75 lbf/in (13 kN/m).
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F.

d.

Tear Strength at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction,
100 lbf (460 N); Cross machine direction 108 lbf (480 N).

e.

Elongation at 77 deg. F (25 deg. C), minimum, ASTM D5147: Machine direction 7
percent; Cross machine direction 8 percent.

f.

Low Temperature Flex, maximum, ASTM D5147: -15 deg. F (-26 deg. C).

g.

Thickness, minimum, ASTM D5147: 0.120 inch (3.0 mm).

Fluid-Applied Flashing Materials:
1.

2.

Polyurethane Roof Coating System Base Coat: Bio-based, low-odor low-VOC two-part,
for use with a compatible top coat.
a.

Basis of design product: Tremco, AlphaGuard BIO Base Coat.

b.

Combustion Characteristics, UL 790: Maintains combustion characteristics of
existing roof system.

c.

Volatile Organic Compounds (VOC), maximum, ASTM D3960: 1 g/L.

d.

Accelerated Weathering, 5000 hours, ASTM G154: Pass.

e.

Hardness, Shore A, minimum, ASTM D2240: 80.

f.

Solids, by volume, ASTM D2697: 100 percent.

g.

Bio-Based Content, Minimum: 70 percent.

h.

Minimum Thickness, Base Coat reinforced over Granular Surfaced MB: 64 mils
(1.62 mm) wet.

Polyurethane roof coating system top coat, bio-based low-odor low-VOC two-part, for
application over compatible base coat.
a.

Basis of design product: Tremco, AlphaGuard BIO Top Coat.

b.

Combustion Characteristics, UL790: Maintains combustion characteristics of
existing roof system.

c.

Volatile Organic Compounds (VOC), maximum, ASTM D3960: 6 g/L.

d.

Solar Reflectance Index (SRI), ASTM E1980: For white, not less than 103.

e.

Accelerated Weathering, 5000 hours, ASTM G 154: Pass.

f.

Hardness, Shore A, minimum, ASTM D2240: 81.
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3.

8.5

g.

Solids, by volume, ASTM D2697: 100 percent.

h.

Bio-Based Content, Minimum: 60 percent.

i.

Minimum Thickness, reinforced system: 32 mils (0.81 mm) wet.

j.

Color: White.

Polyester Reinforcing and Protection Fabric: 100 percent stitch-bonded mildew-resistant
polyester fabric intended for reinforcement of compatible fluid-applied membranes and
flashings and as a protection layer under pavers or stone aggregates.
a.

Basis of design product: Tremco, Permafab.

b.

Tensile Strength, Minimum, ASTM D1682: 50 lbf (23 kg) avg..

c.

Elongation, Minimum, ASTM D1682: 60 percent.

d.

Tear Strength, Minimum, ASTM D1117: 16 lbf (7.3 kg) avg..

e.

Weight: 3 oz./sq. yd (102 g/sq. m).

COLD-APPLIED ADHESIVE MATERIALS
A.

General: Adhesive and sealant materials recommended by roofing system manufacturer for
intended use and compatible with roofing membrane.
1.

Liquid-type auxiliary materials shall comply with VOC limits of authorities having
jurisdiction.

2.

Adhesives and sealants that are not on the exterior side of weather barrier shall comply
with the following limits for VOC content when calculated according to 40 CFR 59,
Subpart D (EPA Method 24):
a.

Plastic Foam Adhesives: 50 g/L.

b.

Gypsum Board and Panel Adhesives: 50 g/L.

c.

Contact Adhesives: 80 g/L.

d.

Other Adhesives: 250 g/L.

e.

Nonmembrane Roof Sealants: 300 g/L.

f.

Sealant Primers for Nonporous Substrates: 250 g/L.

g.

Sealant Primers for Porous Substrates: 775 g/L.

Lambert Park Auditorium Roof Project

Page 68

3.

B.

Base Ply Lap Adhesive:
1.

C.

Cold-applied bio-based low odor urethane roofing adhesive, two-part, USDA
BioPreferred, formulated for compatibility and use with specified roofing membranes and
flashings.
a.

Basis of design product: Tremco, POWERply Endure BIO Adhesive TF.

b.

Volatile Organic Compounds (VOC), maximum, ASTM D3690: 0 g/L.

c.

Low Temperature Flexibility, ASTM D2240: Pass at -30 deg F (-34 deg C).

d.

Solids, by Volume, ASTM D2697: 100 percent.

e.

Biobase Content, Minimum, ASTM D6866: 70 percent.

Cap Sheet Adhesive:
1.

D.

Adhesives and sealants that are not on the exterior side of weather barrier shall comply
with the testing and product requirements of the California Department of Public Health's
(formerly, the California Department of Health Services') "Standard Method for the
Testing and Evaluation of Volatile Organic Chemical Emissions from Indoor Sources
Using Environmental Chambers."

Hot-melt asphalt adhesive, ASTM D312 Type IV .
a.

Basis of design product: Tremco, Premium IV Adhesive.

b.

Softening Point, min/max, ASTM D36: 215–225 deg. F (100–105 deg. C).

c.

Ductility at 77 deg. F, (25 deg C) minimum, ASTM D113: 1.5 cm.

d.

Penetration at 77 deg. F (25 deg. C), min/max, ASTM D5: 15–25 dmm.

Modified Bituminous Interply Sheet Adhesive:
1.

Hot-melt asphalt adhesive, ASTM D312 Type IV.
a.

Basis of design product: Tremco, Premium IV Adhesive.

b.

Softening Point, min/max, ASTM D36: 215–225 deg. F (100–105 deg. C).

c.

Ductility at 77 deg. F, (25 deg C) minimum, ASTM D113: 1.5 cm.
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d.
E.

Flashing Sheet Adhesive:
1.

F.

Hot-melt asphalt adhesive, ASTM D312 Type IV.
a.

Basis of design product: Tremco, Premium IV Adhesive.

b.

Softening Point, min/max, ASTM D36: 215–225 deg. F (100–105 deg. C).

c.

Ductility at 77 deg. F, (25 deg C) minimum, ASTM D113: 1.5 cm.

d.

Penetration at 77 deg. F (25 deg. C), min/max, ASTM D5: 15–25 dmm.

Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required by roofing
system manufacturer for application.
1.

G.

Penetration at 77 deg. F (25 deg. C), min/max, ASTM D5: 15–25 dmm.

Roof Cement, Asphalt-Based: ASTM D4586, Type II, Class I, fibrated roof cement
formulated for use in installation and repair of asphalt ply and modified bitumen roofing
plies and flashings; UL-classified for fire resistance.
a.

Basis of design product: Tremco, ELS.

b.

Volatile Organic Compounds (VOC), maximum, ASTM D3960: 190 g/L.

c.

Non-Volatile Matter, ASTM D4586: 85 percent.

d.

Resistance to sag ASTM D4586: 1/8 in. (3 mm).

Acrylic Mastic:
1.

Seam Sealer and Patching Sealer: Acrylic elastomeric sealer, single-component, high
solids, low-VOC, formulated for compatibility and use with specified roofing and wall
substrates.
a.

Basis of design product: Tremco, SOLARGARD Acrylic Sealer.

b.

Volatile Organic Compounds (VOC), maximum, ASTM D3960: 50 g/L.

c.

Tensile Strength, minimum, ASTM D412: 450 psi (3100 kPa).

d.

Hardness, Shore A: 45.

e.

Elongation, minimum, ASTM D412: 300 percent.
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f.
8.6

Impact Resistance, minimum: 160 in/lb (18 kN/m).

AUXILIARY ROOFING MATERIALS
A.

General: Auxiliary materials recommended by roofing system manufacturer for intended use and
compatible with roofing membrane.

B.

Fasteners: Factory-coated steel fasteners and metal plates meeting corrosion-resistance provisions
in FMG 4470, designed for fastening roofing components to substrate, tested by manufacturer for
required pullout strength, and acceptable to roofing system manufacturer.

C.

Base-Ply Sheet Mechanical Fasteners: Manufacturer's standard 2-inch wide barbed galvanized
steel seam plate.

D.

Stripping Reinforcing Fabric:
1.

Asphalt and glass-fiber roofing ply sheet for hot-applied built-up roofing systems, ASTM
D2178 Type IV.
a.

Basis of design product: Tremco, THERMglass Type IV.

b.

Net Dry Mass of asphalt impregnated glass felt, ASTM D146: 7.5 lb/100 sq ft (360
g/ sq m).

c.

Breaking Strength, ASTM D146: 44 lbf/in (7.70 kN/m).

d.

Pliability, 1/2 inch (13 mm), ASTM D146: Pass.

E.

Counterflashing: 22-gauge surface-mounted counterflashing and skirt metal.

F.

Provide new 24 gauge bonderized finished edge metal flashings.

1.

1/8” rise.

2.

22 gauge cleat with a maximum 1” flange onto the deck.

3.

New Fascia to extend 1” longer than the existing edge metal.

4.

Prime and paint new edge metal with customer supplied paint.
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G.

T-Tops: 22 gauge galvanized steel with sides and screens.

H.

Metal Coating: ASTM D 6083, solar-reflective acrylic elastomer emulsion coating.

I.

Coping Metal: Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A 792/A 792M, Class AZ50 coating
designation, Grade 50 (Class AZM150 coating designation, Grade 340) prepainted by the coil-coating
process to comply with ASTM A 755/A 755M; structural quality.

J.

1.

Thickness: 0.0236-inch/24 ga.(0.60-mm) minimum thickness.

2.

Color to be selected by Owner.

3.

22-gauge galvanized cleat.

Joint Sealant: Elastomeric joint sealant compatible with roofing materials, with movement capability
appropriate for application.

1.

Joint Sealant, Polyurethane: ASTM C920, Type S, Grade NS, Class 50 single-component moisture
curing sealant, formulated for compatibility and use in dynamic and static joints; paintable.

K.

Fascia: Replace all fascia with new.

L.

Miscellaneous Accessories: Provide miscellaneous accessories recommended by roofing system
manufacturer.

8.7

SUBSTRATE BOARDS

A.

Substrate / Thermal Protection Board:

1.

Gypsum panel, glass-mat-faced, ASTM C1177/C1177M.
a.

8.8

Thickness: 1/4 inch (6 mm).

ROOF INSULATION MATERIALS

A.

Roof Insulation, General: Preformed roof insulation boards manufactured or approved by roofing
manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses indicated.

1.

Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes for sloping to
drain.
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8.9

INSULATION ACCESSORIES

A.

Insulation Cant Strips: ASTM C 208, Type II, Grade 1, cellulosic-fiber insulation board.

B.

Tapered Edge Strips: ASTM C 208, Type II, Grade 1, cellulosic-fiber insulation board.

8.10

A.

SURFACING MATERIALS

Acrylic Emulsion Coating Material:

1.

8.11

A.

a.
b.

Tremco, Polarcote FR.
Volatile Organic Compounds (VOC), maximum, ASTM D3960: 50 g/L.

c.

Reflectance, minimum, ASTM C1549: 83 percent.

d.

Solar Reflectance Index (SRI), ASTM E1980: 103 initial 80 3 years aged.

e.

Minimum Thickness over BUR and MB: 48 mils.

WALKWAYS

Walkway Material:

1.

B.

Acrylic Roof Coating, Fire-Retardant Elastomeric: Intumescent and solar reflectant, Energy Star
qualified, CRRC listed, and California Title 24 Energy Code compliant, formulated for use on
bituminous roof surfaces.

Walkway pads, ceramic-granule-surfaced reinforced asphaltic composition slip-resisting pads,
manufactured as a traffic pad for foot traffic, 1/2 inch (13 mm) thick minimum.
a.

Flexural Strength at max. load, minimum, ASTM C203: 218 psi (1.5 kPa).

b.

Granule adhesion (weight loss), maximum, ASTM D4977: 1.1 gram.

c.

Impact Resistance at 77 deg. F (25 deg. C), ASTM D3746: No Damage to Roof.

d.

Pad Size: 36 by 48 inch (914 by 1220 mm).

Rubber blocks: 100% rubber blocks with steel channels and reflective strips designed for supporting
conduit.
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PART 9 - EXECUTION

9.1

EXAMINATION

A.

B.

9.2

Examine substrates, areas, and conditions, with Installer present, for compliance with the following
requirements and other conditions affecting performance of roofing system:

1.

Verify that roof openings and penetrations are in place and curbs are set and braced and that roof
drain bodies are securely clamped in place.

2.

Verify that existing insulation and substrate is sound and dry.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

A.

Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according
to roofing system manufacturer's written instructions. Remove sharp projections.

B.

Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating
onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is
forecast.

9.3

INSTALLATION, GENERAL

A.

Install roofing system in accordance with manufacturer’s written instructions, approved shop drawings, and
Contract Documents.

B.

Complete terminations and base flashings and provide temporary seals to prevent water from entering
completed sections of roofing system at the end of the workday or when rain is forecast. Remove and
discard temporary seals before beginning work on adjoining roofing.

C.

Install roof membrane and auxiliary materials to tie into existing roofing to maintain weathertightness of
transition.

9.4

ROOFING INSTALLATION DETAILS

A.

NRCA Installation Details: Install roofing system in accordance with applicable NRCA Manual Plates and
NRCA recommendations; modify as required to comply with manufacturer's approved details and
perimeter fastening requirements.

Lambert Park Auditorium Roof Project

Page 74

9.5

SUBSTRATE BOARD INSTALLATION

A.

Install substrate board with long joints in continuous straight lines, perpendicular to roof slopes with end
joints staggered between rows. Tightly butt substrate boards together.

1.

9.6

Fasten substrate board to deck to resist uplift pressure at corners, perimeter, and field of roof
according to membrane roofing system manufacturers' written instructions.

INSULATION INSTALLATION

A.

Comply with roofing manufacturer's written instructions for installing roof insulation.

B.

Coordinate installing membrane roofing system components, so insulation is not exposed to precipitation
or left exposed at the end of the workday.

C.

Cant Strips: Install and secure preformed 45-degree cant strips at junctures of built-up roofing with vertical
surfaces or angle changes greater than 45 degrees.

D.

Tapered Crickets: Install tapered crickets on the high side of all curbs.

E.

Trim surface of insulation where necessary at roof drains so completed surface is flush and does not restrict
flow of water.

F.

Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.

9.7

ROOFING MEMBRANE INSTALLATION, GENERAL

A.

Install roofing membrane system according to roofing system manufacturer's written instructions and
applicable recommendations in NRCA's "Quality Control Guidelines for the Application of Polymer
Modified Bitumen Roofing" and as follows:

B.

Start installation of roofing membrane in presence of roofing system manufacturer's technical personnel.

C.

Cooperate with testing agencies engaged or required to perform services for installing roofing system.

D.

Coordinate installation of roofing system so insulation and other components of the roofing membrane
system not permanently exposed are not subjected to precipitation or left uncovered at the end of the
workday or when rain is forecast.
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E.

9.8

1.

Provide tie-offs at end of each day's work configured as recommended by NRCA Roofing Manual
Appendix: Quality Control Guidelines - Insulation to protect new roofing.

2.

Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing.

3.

Remove temporary plugs from roof drains at end of each day.

4.

Remove and discard temporary seals before beginning work on adjoining roofing.

Substrate-Joint Penetrations: Prevent roofing asphalt and adhesives from penetrating substrate joints,
entering building, or damaging roofing system components or adjacent building construction.

SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION

A.

B.

C.

Install modified bituminous roofing membrane sheets according to roofing manufacturer's written
instructions, starting at low point of roofing system. Extend roofing membrane sheets over and terminate
beyond cants, installing as follows:

1.

Unroll roofing membrane sheets and allow them to relax for minimum time period required by
manufacturer.

2.

Laps: Accurately align roofing membrane sheets, without stretching, and maintain uniform side and
end laps. Plan layout to stagger lap seams and end laps. Install roofing membrane sheets so side and
end laps shed water. Completely bond and seal laps, leaving no voids.

3.

Commence layout at low point of roof area.

4.

Repair tears and voids in laps and lapped seams not completely sealed.

Mechanically-Fastened Base-Ply Sheet:

1.

Install lapped base-ply sheet course, extending sheet over and terminating beyond cants.

2.

Starting at one end of sheet, install mechanical fasteners along center of 4 inch (102 mm) side lap
spaced as indicated on approved shop drawings. Install fasteners to set the seam plate tight to the
membrane. Do not overdrive fastener. Do not ripple or wrinkle the membrane.

3.

Adjust fastener spacing at perimeter and corners in accordance with approved shop drawings. Cover
exposed fasteners in field of base sheet with 6 inch (150 mm) strips of base sheet adhered in base
sheet overlap adhesive.

4.

Lap Seam Treatment: Adhere side and end lap seams with base sheet overlap adhesive and roll using
weighted roller in accordance with manufacturer's instructions.

Smooth Ply Sheet:
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1.

D.

Granular Surfaced Cap Sheet:

1.

9.9

Fully embed sheet in hot-applied membrane adhesive applied at rate required by roofing
manufacturer at curbs, waterways, and ridges. Roll sheet using weighted roller. Ensure complete
and continuous seal and contact between adhesive and membrane without wrinkles, fishmouths, and
blisters.

Fully embed sheet in hot-applied membrane adhesive applied at rate required by roofing
manufacturer. Roll sheet using weighted roller. Ensure complete and continuous seal and contact
between adhesive and membrane without wrinkles, fish mouths, and blisters.

FLASHING AND STRIPPING INSTALLATION

A.

Install base flashing over cant strips and other sloped and vertical surfaces, at roof edges, and at penetrations
through roof; secure to substrates according to roofing system manufacturer's written instructions, and as
follows:

1.

Extend base flashing up walls and curbs and onto field of built-up roofing.

2.

Prime substrates with asphalt primer if required by roofing system manufacturer.

3.

Backer Sheet Application: Adhere backer sheet to substrate in hot-applied flashing sheet adhesive.

4.

Flashing Sheet Application: Adhere flashing sheet to substrate in hot-applied adhesive.
Mechanically fasten top of base flashing securely at terminations and perimeter of roofing.

a.

5.

Flashing Sheet Top Termination: Mechanically fasten top of base flashing securely at
terminations and perimeter of roofing.

1)

Seal terminations of base flashing with a metal termination bar. Cover top of bar with
polyurethane sealant.

2)

Install skirt metal counterflashing at units and where counterflashing does not extend
at least two inches over the top of the base flashing.

Fluid-Applied Flashing Application: Apply base coat with embedded fabric reinforcement and top
coat at penetrations in accordance with manufacturer's written instructions.

a.

Apply base coat to achieve minimum wet mil coating thickness indicated in Part 2 product
listing, unless greater thickness is recommended by manufacturer

b.

Apply top coat over flashing base coat and spread coating evenly to achieve minimum wet
mil coating thickness indicated in Part 2 product listing, unless greater thickness is
recommended by manufacturer.
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B.

Install roofing membrane stripping plies where metal flanges and edgings are set on membrane roofing
according to roofing system manufacturer's written instructions. Secure edge at 3” oc and install 3 pan
head screws at each lap.

C.

Seal all duct, duct drops, and pan seams with acrylic sealer and polyester reinforcement. Coat ducts and
pans with metal coating at a rate of 3 gallons per square. Remove prior repairs, prepare, and prime surfaces
prior to coating application.

D.

Replace existing goose-neck passive vents and T-tops with new T-tops with sides and screens. Secure
flange with pan head screws and strip in with two stripping plies.

E.

At passive vent curbs lower than 6” off the roof surface install new wood nailers to raise to a minimum of
10” off the finished roof surface.

F.

Roof Drains: Set square metal flashing in bed of asphalt roofing cement on completed roofing membrane.
Cover metal flashing with roofing membrane stripping plies and cap sheet. Clamp roofing membrane, metal
flashing, and stripping into roof-drain clamping ring.

9.10

A.

9.11

A.

1.

Install stripping according to roofing system manufacturer's written instructions.

2.

Replace missing or broken drain rings, bolts, and screens with new cast iron components. Replace
plastic drain screens with new cast iron drain screens.

3.

Restore drain bowls with fully reinforced liquid applied flashing system. Extend down drain outlet
2 inches.

SURFACING AND COATING INSTALLATION

Acrylic Emulsion Coating:

1.

Prime substrate as recommended by manufacturer.

2.

Apply acrylic emulsion coating to prepared roofing membrane and base flashings according to
manufacturer's written instructions, with number of coats, thickness of application, and application
method as recommended in writing by coating manufacturer.

WALKWAY INSTALLATION

Walkways, General: Install walkways according to roofing manufacturer's written instructions.

1.

Install walkways surrounding all serviceable equipment.

Lambert Park Auditorium Roof Project

Page 78

2.

B.

9.12

Set walkway pads in cold-applied adhesive.

Install rubber blocks to support all conduit. Include a block every 8’ and additional blocks at
changes in direction and where needed for proper support. Use block manufacturer’s risers for
high conduit.
1.

Set rubber blocks on oversized cap sheet section.

2.

Install new redwood sleepers under units. Set sleepers over oversized walkpad sections.

FIELD QUALITY CONTROL

A.

Roofing Inspector: Contractor shall engage a qualified roofing inspector for a minimum of three full-time
days on site, per 40-hour crew week, to perform roof tests and inspections and to prepare start up, interim,
and final reports. Roofing Inspector's quality assurance inspections shall comply with criteria established
in NRCA's "Quality Control and Quality-assurance Guidelines for the Application of Membrane Roofing
Systems."

B.

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing
installation at commencement and upon completion.

1.

C.

Repair or remove and replace components of built-up roofing where test results or inspections indicate that
they do not comply with specified requirements.

1.

9.13

Notify Owner 48 hours in advance of date and time of inspection.

Additional testing and inspecting, at Contractor's expense, will be performed to determine if
replaced or additional work complies with specified requirements.

PROTECTING AND CLEANING

A.

Protect roofing system from damage and wear during remainder of construction period. When remaining
construction will not affect or endanger roofing, inspect roofing for deterioration and damage, describing
its nature and extent in a written report, with copies to Architect and Owner.

B.

Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates,
and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial
Completion and according to warranty requirements.

C.

Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.
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END OF SECTION 075216.15

HVAC package Unit Specifications: (continued on page 81)
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BID PROPOSAL
Bids shall include all labor, materials, necessary tools and machinery, supervision and
support, demolition and hauling of debris required for the roofing project and shall include
work outlined in the Scope of Work and all Specifications as provided.

Lambert Park Auditorium Roof Project: Proposal
Item
1

Description
Facility Roof
Remove the entire existing built-up roof
system and install a new modified bitumen
roof system consisting of a Styrenebutadiene-styrene (SBS) cap sheet and
white acrylic coating that is fire-retardant
and California Title 24 Energy Code
compliant (20-year warranty). Install new
fascia and new rain gutters. Construct a
new curb for a five (5) ton HVAC package
unit and replace wood posts for the HVAC
equipment screen.

Lump Sum Price
$

Total Project Cost $

Lambert Park Auditorium Roof Project

Page 87

SECTION 3
LEGAL RELATIONS AND RESPONSIBILITY
3.01. COMPLIANCE WITH LAWS – PERMITS, REGULATIONS, TAXES
The Contractor is an independent contractor and shall, at the Contractor’s sole cost and
expense, comply with all laws, rules, ordinances and regulations of all governing bodies
having jurisdiction over the Work, obtain all necessary permits and licenses therefore,
pay all manufacturers’ taxes, sales taxes, use taxes, processing taxes, and all federal
and state taxes, insurance and contributions for social security and unemployment which
are measured by wages, salaries or any remuneration paid to Contractor’s employees,
whether levied under existing or subsequently enacted laws, rules or regulations. The
Contractor shall also pay all property tax assessments on materials or equipment used
until acceptance by the City. If any discrepancy or inconsistency is discovered in the Plans
or Specifications, or in this Contract in relation to any such law, rule, ordinance, regulation,
order or decree, the Contractor shall forthwith report the same to the City in writing. The
Contractor shall also protect, defend and indemnify the City and all of the City’s officers,
agents, and servants against any claim or liability arising from or based upon the violation
of any such law, rule, ordinance, regulation, order or decree, whether by the Contractor
or its employees. Particular attention is called to the following:
(a)
Without limitation, materials furnished and performance by Contractor
hereunder shall comply with Safety Orders of the Division of Industrial Safety, State of
California, Federal Safety regulations of the Bureau of Labor, Department of Labor; and
any other applicable Federal regulations.
(b)
The Contractor, upon request shall furnish evidence satisfactory to the City
and Staff that any or all of the foregoing obligations have been or are being fulfilled. The
Contractor warrants to the City that it is licensed by all applicable governmental bodies to
perform this Contract and will remain so licensed throughout the progress of the Work,
and that Contractor has, and will have, throughout the progress of the Work, the
necessary experience, skill and financial resources to enable the Contractor to perform
this Contract.
3.02. PREVAILING WAGE
(a)
The Contractor shall forfeit as penalty to the City the amount specified by
law for each calendar day or portion thereof for each worker (whether employed by the
Contractor or any Subcontractor) paid less than the stipulated prevailing rates for any
work done under the Contract in violation of the provisions of the Labor Code and in
particular, Section 1775 which is incorporated herein by reference. Copies of the current
schedules for prevailing wages are on file in the City’s office, and the contents of those
schedules are included herein as if set forth in full.
(b)
The City will not recognize any claims for additional compensation because
of the payment of the wages set forth in these General Conditions. The possibility of wage
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increases is one of the elements to be considered by the Contractor in determining its
Bid, and will not under any circumstances, other than delays caused by the City, the City
Staff or the City’s agents, be considered as the basis of a claim against the City.
(c)
The Contractor agrees to follow the instructions of the person or entity
designated by the City to act as the City’s labor compliance officer until notified otherwise
in writing by the City.
(d)
The Director of the Department of Industrial Relations of the State of
California has determined the general prevailing rate of wages of per diem wages in the
locality in which the work is to be performed for each craft or type of worker needed to
execute the Contract. Copies of the applicable prevailing wage rate determinations are
made available to the Contractor and Subcontractor at the Pre-Job Conference Meeting.
The Contractor shall post a copy of this document at the prevailing wages at each job
site, along with a CMU workplace poster (available from the Department of Industrial
Relations), printed on 8 1/2” X 11” paper or larger, in accordance with California Code of
Regulations, Title 8, Section 16451(d).
3.03. PREVAILING WAGE RECORDS
(a)
The Work is subject to monitoring and enforcement of prevailing wage
requirements by the Department of Industrial Relations ("DIR") and the following
provisions will apply:
(1)

Contractor and subcontractors shall maintain and furnish to the DIR,
a certified copy of each weekly payroll (but no less often than
monthly), with a statement of compliance signed under penalty of
perjury. Such certified payroll reports in PDF form shall be
transmitted electronically to the DIR. The provisions of Labor Code
Section 1776 are incorporated herein by reference.

(2)

The City and the DIR shall review, including by way of job site
inspections, and, if appropriate, audit payroll records to verify
compliance with the public works requirements of the Labor Code.
The DIR will notify the Contractor or Subcontractor(s), as
appropriate) of any noncompliance, in order for all such Contractor
or Subcontractor(s) to correct the noncompliance.

(3)

The City shall withhold payments when payroll records are
delinquent or inadequate.

(4)

The City shall withhold payments equal to the amount of
underpayment and applicable penalties when, after investigation, it
is established that underpayment has occurred.

(5)

The City shall cooperate with the DIR and DLSE in any investigation
of suspected violations of prevailing wage requirements.
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(6)

As directed by the Labor Commissioner, the City shall withhold
Contract payments equal to the payments due or estimated to be due
to the Contractor or Subcontractors whose payroll records are
delinquent or inadequate, plus any additional amount that the Labor
Commissioner has reasonable cause to believe may be needed to
cover a back wage and penalty assessment against such Contractor
or Subcontractors. The Contractor shall be required to withhold
payments to a Subcontractor whose payroll records are delinquent
or inadequate until the Labor Commissioner provides notice that the
Subcontractor has cured such delinquency or deficiency.

(7)

These payroll records shall be made available to the City’s
representatives. These records shall be maintained during the
course of the Work. The Contractor and all subcontractors shall
make the certified payroll records available for inspection by City
representatives upon request and shall permit such representatives
to interview employees during the work hours on the job site.

(8)

The Contractor shall be held entirely responsible for the prompt
resolution of all non-compliances with the prevailing wage laws,
including those pertaining to all subcontractors and any lower tier
subcontractors.

(9)

The Project will not be accepted as complete by the City nor final
payment made until all items of non-compliance are corrected or until
appropriate provision is made by depository agreement to assure the
ultimate resolution and payment of any back wages that may be
found due.

(b)
A pre-construction conference shall be conducted before commencement
of the Work with the Contractor and subcontractors at which time the prevailing wage
requirements will be reviewed and agreed to by all parties.
3.04. LABOR DISCRIMINATION
Attention is directed to Section 1735 of the Labor Code, which reads as follows: “A
contractor shall not discriminate in the employment of persons upon public works on any
basis listed in subdivision (a) of Section 12940 of the Government Code, as those bases
are defined in Sections 12926 and 12926.1 of the Government Code, except as otherwise
provided in Section 12940 of the Government Code. Every contractor for public works
who violates this section is subject to all the penalties imposed for a violation of this
chapter."
3.05. EIGHT-HOUR DAY LIMITATION
(a)

In accordance with the provisions of the Labor Code, and in particular,
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Sections 1810 to 1815 thereof, inclusive, eight hours labor shall constitute a day’s work,
and no worker, in the employ of said Contractor, or any Subcontractor, doing or
contracting to do any part of the work contemplated by this Contract, shall be required
or permitted to work more than eight (8) hours in any one calendar day and forty (40)
hours in any one calendar week in violation of those provisions; provided that subject to
Labor Code Section 1815, a worker may perform work in excess of either eight (8) hours
per day or forty (40) hours during any one week upon compensation for all hours worked
in excess of eight (8) hours per day or forty (40) hours during any one week at not less
than one and one-half times the basic rate of pay.
(b)
The Contractor and each Subcontractor shall also keep an accurate record
showing the names and actual hours worked of all workers employed by them in
connection with the Work. This record shall be open at all reasonable hours to the
inspection of the City, State and Federal officers and agents. It is hereby further agreed
that, the Contractor shall forfeit as a penalty to the City the sum of twenty-five dollars
($25) for each worker employed in the performance of this Contract by the Contractor or
by any of its Subcontractors for each calendar day during which such worker is required
or permitted to labor more than eight (8) hours in and one calendar day and forty (40)
hours in any one calendar week in violation of Sections 1810 through 1815.
3.06. COMPLIANCE WITH STATE REQUIREMENTS FOR EMPLOYMENT OF
APPRENTICES
The Contractor’s attention is directed to Section 1777.5 of the Labor Code. Provisions of
said section pertaining to employment of registered apprentices are hereby incorporated
by reference into these Specifications. As applicable, the Contractor or any Subcontractor
employed by the Contractor in the performance of the Work shall take such actions as
necessary to comply with the provisions of Section 1777.5.
3.07. PAYMENT OF TAXES
The Contract prices paid for the Work shall include full compensation for all taxes, which
the Contractor is required to pay, whether imposed by federal, state, or local
governments.
3.08. PERMITS AND LICENSES
The Contractor shall procure all permits and licenses, pay all charges and fees, and give
all notices necessary and incident to the lawful prosecution of the work. All permits and
licenses shall be obtained in sufficient time to prevent delays to the Work. The Contractor
shall, at a minimum, possess and maintain the licenses and permits set forth in the
Contract Provisions.
3.09. SAFETY
(a)

General
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(1)

The Contractor shall be solely and completely responsible for the
conditions of the job Site, including safety of all persons and property
during performance of the Work. This requirement shall apply
continuously and not be limited to normal working hours. Safety
provisions shall conform to all applicable federal, state, and local
laws, ordinances, and codes, and to the rules and regulations
established by the California Division of Industrial Safety, and to
other rules of law applicable to the Work.

(2)

All work and materials shall be in strict accordance with all applicable
State, Federal and local laws, rules, regulations, and codes.

(3)

Nothing in this Contract is to be construed to permit work not
conforming to governing law. When Contract Documents differ from
governing law, the Contractor shall furnish and install the higher
standards called for without extra charge. All equipment furnished
shall be grounded and provided with guards and protection as
required by safety codes.

3.10. INDEMNITY AND LITIGATION COST
(a)
Promptly upon execution of the Contract, the Contractor specifically
obligates itself and hereby agrees to protect, hold free and harmless, defend and
indemnify the City and each of their officers, employees and agents, from any and all
liability, penalties, costs, losses, damages, expenses, causes of action, claims or
judgments, including attorney’s fees, which arise out of or are in any way connected with
the Contractor’s, or its subcontractors’ or suppliers’, performance of work under this
Contract or failure to comply with any of the obligations contained in the Contract. This
indemnity shall imply no reciprocal right of the Contractor in any action on the contract
pursuant to California Civil Code Section 1717 or Section 1717.5. To the fullest extent
legally permissible, this indemnity, defense and hold harmless agreement by the
Contractor shall apply to any and all acts or omissions, whether active or passive, on the
part of the Contractor or its agents, employees, representatives, or Subcontractor’s
agents, employees and representatives, resulting in claim or liability, irrespective of
whether or not any acts or omissions of the parties to be indemnified hereunder may also
have been a contributing factor to the liability, except such loss or damage which was
caused by the active negligence, the sole negligence, or the willful misconduct of the City.
(b)
In any and all claims against the City and each of their consultants, officers,
employees and agents by any employee of the Contractor, any Subcontractor, anyone
directly or indirectly employed by any of them, or anyone for whose acts any of them may
be liable, the indemnification obligation under this section shall not be limited in way by
any limitation on the amount or type of damages, compensation or benefits payable by or
for the Contractor or any Subcontractor under Workers’ Compensation statutes, disability
benefit statutes or other employee benefit statutes.
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3.11. NO PERSONAL LIABILITY
Neither the City nor any of their other officers, agents, or employees shall be personally
responsible for any liability arising under the Contract, except such obligations as are
specifically set forth herein.

[End of General Conditions]
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