
` CITY OF EL MONTE 
PUBLIC WORKS DEPARTMENT 

Braden Yu, P.E. 
  Interim Public Works & Utilities 

Director 

Jimmy Chung, P.E. 
Interim City Engineer 

ADDENDUM NO. 1 
 

RAMONA BOULEVARD AT VALLEY BOULEVARD INTERSECTION 
IMPROVEMENT PROJECT, CIP 805 

 

 Page 1 of 2 
 

 
DATE:  November 18, 2019 
 
TO ALL PROSPECTIVE BIDDERS: 
 
The following addendum is hereby made a part of the Specifications for the above-
entitled project, as fully and completely as if the same were set forth therein.  
 
The intent of this Addendum No. 1 is to amend information presented in the 
Notice of Inviting Bids and in the Specifications as follows:  
 

A. General:  The awarded contractor shall be required to attend the scheduled pre-
construction meeting on December 19, 2019 and shall be ready to start 
construction on January 2, 2020. 
 

B. General: Notice to Proceed for Phase II is not anticipated to be more than Six 
Months apart from completion of Phase I.  
 

C. General: Engineer’s estimates are:  
 
Phase I: $2,418,891 
Phase II: $464,238 
 

D. Replace sheet Number 22 to 26 (Bid Schedule) with the revised Addendum No. 1 
Bid Schedule  
 

E. Add the following line item on sheet number 93 of the technical specifications 
“G. Continuity of Work Agreement, Contract No., 18PW04027”,  

Included herein with this Amendment No. 1 
 

F. Replace Bid Item “Demolish and Remove Existing Buildings” with the revised 
Addendum No. 1 Bid Item.  
 

G. Bid Item Clarification: Bid Item Number 61 is to be used for tunnel back fill. 
 

H. Bid Item Clarification: Adjustment of existing 10” water main in conflict with 
proposed storm drain laterals, if required, will be paid as a separate item 
(Change Order).  
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This section shall replace “Bid Schedules” on Page 22 through 26 of Project 
Specifications.  

 

BID SCHEDULE 
 

RAMONA BOULEVARD AT VALLEY BOULEVARD INTERSECTION 
IMPROVEMENT - PHASE I 

BASE BID 
 

The award of the Contract, if it is awarded, will be to the lowest responsive responsible 
bidder for Base Bid (Phase I). The City will award the Phase II as an Alternate Bid. 
Phase II may or may not be awarded to the Contractor.  

 

Item Description 
Estimated 
Quantity 

Unit 
Unit Price 

($) 
Total 

($) 

1 Mobilization/Demobilization 1 LS   

2 Clearing and Grubbing  1 LS   

3 Remove Existing Curb or Curb and Gutter 3700 LF   

4 Remove Existing Sidewalk, Ramps, and Driveways 14010 SF   

5 Remove Existing Median and Parkway Hardscape 7700 SF   

6 
Remove Existing AC Pavement and Underlying 
PCC 

26820 SF   

7 Remove Existing PCC Pavement 5280 SF   

8 Cold Mill 3" Existing AC Pavement 49830 SF   

9 Cold Mill 4" Existing AC Pavement 20420 SF   

10 
Remove Existing Tree and Tree Roots 3' Below 
Grade 

5 EA   

11 Remove Existing Traffic Sign 9 EA   

12 Remove Existing Catch Basin 2 EA   

13 Concrete Sidewalk 16,900 SF   

14 Concrete Curb and Gutter - W=24" 1,551 LF   

15 Concrete Curb and Gutter - W=6" 2,235 LF   

16 Concrete Curb  502 LF   

17 Concrete Driveway Approaches 1,350 SF   

18 Curb Ramp Including Truncated Domes 6 EA   

19 Colored Stamped Pattern Concrete Crosswalk 5,980 SF   
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20 
Colored Stamped Pattern Concrete Mow Strip for 
Median 

1,000 SF   

21 Permeable Concrete Pavers 1,862 SF   

22 Unclassified Excavation 603 CY   

23 Unclassified Fill 380 CY   

24 Import Topsoil 280 CY   

25 Asphalt Concrete  1,050 TON   

26 Asphalt Rubber Hot Mix 764 TON   

27 Crushed Aggregate Base 1,200 TON   

28 PCC Pavement 120 CY   

29 PCC Bus Pad 3,300 SF   

30 
Curb Opening Catch Basins Including Manhole 
Frame and Cover 

2 EA   

31 Connect New Storm Drain to Existing Manhole 2 EA   

32 Remove Existing Storm Drain Pipe 5 LF   

33 18-inch Reinforced Concrete Storm Drain Pipe 31 LF   

34 PCC Collar 3 EA   

35 Local Depression 2 EA   

36 Connector Pipe Screen 2 EA   

37 Construct Bioswale  850 SF   

38 Construct Biofiltration Unit 2 EA   

39 Curb Drain/Parkway Drain 13 EA   

40 
Relocate Sign, Flag Post and Monument - 
Downtown El Monte 

1 LS   

41 Relocate Sign - Bank of America 1 LS   

42 Relocate Existing Bus Shelter and Amenities 2 LS   

43 Furnish and Install New Bus Shelter 2 EA   

44 
Relocate Existing Fire Hydrant and Connect to 
Main 

2 EA   

45 Relocate Existing Newspaper Stand 1 EA   

46 Traffic Signal and Traffic Signal Interconnect 1 LS   

47 Traffic Signing and Striping 1 LS   
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48 Traffic Control, Public Convenience and Safety 1 LS   

49 Construct Information Signs 4 EA   

50 Street Lighting 1 LS   

51 Landscape and Pedestrian Lighting 1 LS   

52 Furnish and Install Landscaping 1 LS   

53 Furnish and Install Irrigation System 1 LS   

54 Maintenance - Plant Establishment Period 1 LS   

55 Furnish and Install New Irrigation Meter and Valve 2 EA   

56 Relocate/Adjust Water Meter and Service 1 EA   

57 Adjust Water Valve to Grade 6 EA   

58 Adjust Storm Drain/Sewer Manholes to Grade 1 EA   

59 
Furnish and Install 10” Water Mainline Isolation 
Valves 

2 EA   

60 Construction Surveying 1 LS   

61 Storm Water Pollution Prevention Plan 1 LS   

62 2 Sack Sand-Cement Slurry Fill (Allowance) 50 CY   

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL PHASE I BID (BASE BID) $______________________ 

TOTAL PHASE I BID (BASE BID) IN WORDS 
 

 
____________________________________________________________________________ 
 



Ramona Blvd. at Valley Blvd. Intersection Improvement Project, CIP 805  Page 25 
 

RAMONA BOULEVARD AT VALLEY BOULEVARD INTERSECTION 
IMPROVEMENT - PHASE II 

ALTERNATE BID 
 

Item Description 
Estimated 
Quantity 

Unit 
Unit Price 

($) 
Total 

($) 

1 Remobilization/Demobilization 1 LS   

2 Clearing and Grubbing  1 LS   

3 Remove Existing Curb or Curb and Gutter 510 LF   

4 Remove Existing Sidewalk, Ramps, and Driveways 3340 SF   

5 
Remove Existing AC Pavement and Underlying 
PCC 

4860 SF   

6 
Remove Existing Tree and Tree Roots 3' Below 
Grade 

6 EA   

7 Remove Existing Catch Basin 1 EA   

 
Demolish and Remove Existing Buildings  

8-a Remove Concrete Slab and Footing 1600 CF   

8-b Remove Interior and Exterior Walls  6400 SF   

8-c Remove Roofing  3200 SF   

8-d Remove Doors and Windows 35 EA   

8-e Remove Utilities, HVAC and Heating  1 LS   

8-f Remove Septic Tank  1 LS   

9 Cold Mill 3" Existing AC Pavement 4600 SF   

10 Concrete Sidewalk 3,070 SF   

11 Concrete Curb and Gutter - W=24" 264 LF   

12 Concrete Curb 5 LF   

13 Concrete Driveway Approaches 210 SF   

14 Curb Ramp Including Truncated Domes 1 EA   

15 Colored Stamped Pattern Concrete Crosswalk 475 SF   

16 Unclassified Excavation 486 CY   

17 Unclassified Fill 200 CY   

18 Import Topsoil 125 CY   

19 Asphalt Concrete  111 TON   
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20 Asphalt Rubber Hot Mix 61 TON   

21 Crushed Aggregate Base 192 TON   

22 PCC Pavement 16 CY   

23 
Curb Opening Catch Basins Including Manhole 
Frame and Cover 

1 EA   

24 Connect New Storm Drain to Existing Manhole 1 EA   

25 Remove Existing Storm Drain Pipe 18 LF   

26 18-inch Reinforced Concrete Storm Drain Pipe 28 LF   

27 PCC Collar 1 EA   

28 Local Depression 1 EA   

29 Connector Pipe Screen 1 EA   

30 Construct Biofiltration Unit 1 EA   

31 Traffic Signal and Traffic Signal Interconnect 1 LS   

32 Traffic Signing and Striping 1 LS   

33 Traffic Control, Public Convenience and Safety 1 LS   

34 Street Lighting 1 LS   

35 Landscape and Pedestrian Lighting 1 LS   

36 Furnish and Install Landscaping 1 LS   

37 Furnish and Install Irrigation System 1 LS   

38 Maintenance - Plant Establishment Period 1 LS   

39 Construction Surveying 1 LS   

40 Storm Water Pollution Prevention Plan 1 LS   

 

TOTAL PHASE II BID (ALTERNATE BID) $______________________ 

TOTAL PHASE II BID (ALTERNATE BID) IN WORDS 
 

 
____________________________________________________________________________ 
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